COUNTY GOVERNMENT OF NYANDARUA
DEPARTMENT OF TOURISM, CO-OPERATIVES DEVELOPMENT, TRADE &
INDUSTRIALIZATION

PROJECT NAME:
PROPOSED UPGRADE OF SOKO MPYA

NEGOTIATION NO: 1447042-2023/2024

BID DOCUMENT FOR CIVIL WORKS

INVITATION FOR TENDERS
INSTRUCTIONS TO BIDDERS
QUALIFICATION CRITERIA
CONDITIONS OF CONTRACT
APPENDIX TO FORM OF AGREEMENT
STANDARD FORMS

METHOD OF PROCUREMENT: OPEN TENDER

9™ FEBRUARY 2024

Project Manager The Employer

CHIEF OFFICER PUBLIC WORKS NYANDARUA COUNTY GOVERNMENT,
NYANDARUA COUNTY, P.0.BOX 701-20303,

P. 0. BOX 701-20303, OL'KALOU.
OL’KALOU.




INVITATION TO TENDER.......ccuuiiiiiiiiieeie et s e s s s s e s e s s e rss e s s e s s s enn e e s e erna s 5
SECTION I - INSTRUCTIONS TO TENDERERS .....cotuummeusmmesssasssnassrasssnnssnnsssnnsss 6
A.  General ProVviSIONS .....cuiessresssssssssssssasssssssssnssssssnsssssssnsssssssssnsssnssnsssnssnnsnns 7
1 SCOPE Of TENAET .uuiiircieree et e e s e e s r e s e an s e ranaaes 7
2. (=18 a J=T o I @(o] U1 o] u o] o PO PRSP 7
3 Eligible TENAEIErS. .. .ccceeee et 9
4. Eligible Goods, Equipment, and ServiCeS........ccuviiriiiriiiiiieiinriier s re s en e 9
5. Tenderer's Responsibilities ........cuvieiiiiiii e 9
B. Contents of Tender DocUMENtS...ccicirmuirermsmmamnesmasmnssrassnssmnssnassassnnssansnnns 9
6.  Sections of Tender DOCUMENT........iiiruiiieiieeire e s s e s e e e enas 9
28 1 (=Y 1 | PPN 10
8.  Pre-Tender MeetiNg......uviiuiiiiiiiic i 10
9. Clarification and amendment of Tender DOCUMENtS.......ccvvvuiiieriinieniieeeieeeeneens 10
10. Amendment of Tender DOCUMENES.......civvuiiiiiiieiiir e r e eea 11
C. Preparation of Tenders .........ciccurmeimmmimmsinmmmmsmmssmsssssssss s 11
3 P o Ty o) =Y o [= 4T o PP PPP PP 11
L I T o o U F= T T o N =T o T L= PP PPP 11
13.  Documents Comprising the Tender ........cuoviviiiiiiiii e 11
14. Form of Tender and SChedUIES ..........coiveereiiiiiiiiiie e era e eees 11
15, ARErNAtive TENAEIS .vuuivriiiieieieris e rr s s e s e e s an s s eannseenas 12
16. Tender Prices and DISCOUNTS ......c.uviiruuiieruiiieiiiseeressrse s s s s srnesera s ern s s s s eenas 12
17.  Currencies of Tender and Payment ........cceuoiiiiiiiiiniiiri e 12
18. Documents Comprising the Technical Proposal.........cccoieviiiiiiiiiiiiiiciiccries e, 13
19. Documents Establishing the Eligibility and Qualifications of the Tenderer............ 13
20. Period of Validity Of TENAErS........oiiiiieie e e 14
A T =g T [T Y= o | 2 PP 14
22. Format and Signing Of TENAEr .......cccuniiiiiii e 15
D Sealing and Marking of Tenders........ccurmmmemrmsmmesmnssmasssssnassssssassnssnnssnnsss 15
23. Sealing and Marking Of TENAErS........cciuiiiiiiiicrr e 15
24. Deadline for SUbmMISSION Of TENAEIS .......vivveiiiiiiiiiie e 16
A - (=R =T (o =T PRSPPI 16
26. Withdrawal, Substitution, and Modification of Tenders........cccevevieevieenirenieennnnnn. 16
B =g T 1= @ o= o1 oo PP 16
E.  Evaluation and Comparison of Tenders..........cccurmermrmsimmasnmnssnnessnnssnnnsns 17
2 T e 13T = L = 1 2 PP 17
29.  Clarification Of TENAEIS .....uuiiireiiiiriiei e r s ra s a s ernaees 17
30. Deviations, Reservations, and OMISSIONS ........cuuviverurirrriireriiererie s e s rernaee 17
31. Determination of RESPONSIVENESS .......cuuiiiuiiiiiiiiiiiiinr et 18
32.  Non-material NON-CONfOrMILIES ...vuuiieiieiiic e e e ea 18
G T Vg1 a0 T = = o R 18
34. Conversion t0 SINGIE CUIMTENCY ...cvuiiuiiie i r e aa e ean 18
35. Margin of Preference and ReServations ..........cccevviviiiiiiiniiiiiniiresers e 18
G LG T YU o Yoo ] 1 = Lot 0] 19
37.  Evaluation Of TENAEIS .....ivuiieiiiii e er e s e e e e s s e e e e e aa e e s ea e eaneeenn 19
38. Comparison Of TENAEIS......iiiuiiiii i aa e ean 19
39.  ADBNOrmMally LOW TeNAEIS.....cceeeeeieeeeeee e eeeee e eeee e e e e e e e e e e e e e s 19
40. Abnormally High Tenders ... r e e e 20
41, Unbalanced and/or Front-Loaded TENAErS .......cveviiiiiiriiiiiiiiiiiiiininesnssnnesssnens 20

TABLE OF CONTENTS



42.  Qualifications of the TENAErer........vivuiiieiiiiii e 20
43.  Best Evaluated TeNAEr ......ccuu i e 21
44.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders 21

F. Award of Contract......cccumresmresimmassmnssmnessmassmnsssmnssmnassnasssnssssnsssnsssnnsssnnssns 21
L ST VL= o O 1 = g - PPN 21
46. Notice of Intention to enter into @ Contract...........evvviiiivirniinirecri e 21
47.  StandStill PEHOM ....cuuuiiiriiiiiie e 21
48. Debriefing by the Procuring ENtity.......ccuuuoiiiiiiiiiiiiiiceer e 21
49,  Letter Of AWArd ....cocceveiiieeeie e e e s e e e s s s e r e s e e r e e s e e rn e e e s rnnnnaeee 22
510 Y To 11 o ) B ] 1 = 22
51.  Appointment of AdJUdICator .......cceuuiiiiiiiiiin e 22
52.  PerfOrmance SECUNILY ... ivuuiiiiiiicire s e s s e r s r s e e e e eaa s 22
53.  Publication of Procurement Contract. .......ccoovvvriiiiiiiiiiiiiniri e 22
54.  Procurement Related COmPpIaints ........covveieiiiiiiiei e 22
SECTION II-TENDER DATA SHEET(TDS).tcuussasssassssasssasssnasssnsssnnssnnsssnnssnnssnnns 23
SECTION III - EVALUATION AND QUALIFY ON CRITERIA........coormsmmasnassnnsas 26
1. GENEral PrOVISIONS .. .ivvuiiiisiieissssrs s srs s srn s s s s s s s s s s rn s s ra s s s rn s s rrnnssennnss 26
2. Preliminary examination for Determination of Responsiveness..............ccccuuee.. 26
3. Tender Evaluation (ITT 35) ..cuuuiiiiiirieiieceiereeeen e e een s e e e e e e e e 27
4. Post qualification and Contract award (ITT 39), more specifically..................... 29
SECTION IV — TENDERING FORMS.......coommuummmnmmnnsmnassnnsssnnssnnssnnnssnnsssnnssnnssnnns 30
QUALIFICATION FORMS. ... cciitiiiiieeriae s s eesne s s s rrns s s e rasn s s e nana e s s s nna s s s s ennn e e s nennnn s 30
1.  TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION ......c.ccccevunnennen 30
O N = I s PSP 30
OTHER FORMS ...ttt sttt e et s e e et e s e e e e s s e e e s e e ena s 30
2. FORM OF TENDER......ccuuiiiiiiiiiieieeiiiise s ersis s s s s s s e s s s e s e s s e s s s e enaa s 31
3. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE........ 34
4. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION.......cccovvevuneeennnn. 36
5. SELF-DECLARATION FORMS .....couuiiiiiiiieiiieierie s s s s s s s s s s e n s san s enn s 37
6. DECLARATION AND COMMITMENT TO THE CODE OF ETHIC ......cccvvvvevieeennnn. 39
APPENDIX 1- FRAUD AND CORRUPTION .....ccvvuuiiiiirrnieeseeinnnneseessnneeseesnnsesenns 40

7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE..........ccvvivevnnneenn. 42
8. FORM OF TENDER SECURITY (INSURANCE GUARANTEE) ......ccvvvuviiivinieenneeenn, 43
9. FORM OF TENDER-SECURING DECLARATION ......cittuiieiiierernesernesennnseennneeenns 44
10.  CERTIFICATE OF TENDERER’S VISIT TO THE SITE .....cvuviiiviiieinieiernieeerneeennnn 45
11.  FORM OF WRITTEN POWER-OF-ATTORNEY .......cctvuiiiieiiriiieseerrnineseennnaneseennnns 46
PART II - WORK REQUIREMENTS.....c.ccotmmummmmmmnnsmmnssmnsssnnssmnsssnnssensssnnsssnnssnnnss 47
SECTION V - DRAWINGS ... .cittuieiieiiiie e eeriae s e s s e s s e eann e s s e s aan e s s s naae e s s erna e e s e enna s 48



SECTION VI - SPECIFICATIONS ....cotviiiiiiiiiiiiiicirnniii e 49

SECTION VII - BILLS OF QUANTITIES ...euuiiitiiiirsierns s erns s sr s srn s snn s snn s sn s e 51
PART III-CONDITIONS OF CONTRACT AND CONTRACT FORMS........cormunnenns 52
SECTION VIII - GENERAL CONDITIONS OF CONTRACT ..cvuiiiteiierniesernssesnnseesnnseennnns 53
A. General
1. DEfiNItIONS cuuuiiiriiiiiri i 53
2. Interpretation ... 54
3. Language and Law ........oiieeeuiiiiiiiiin e rr s 54
4.  Project Manager's DECISIONS ......cccuuiiruiiiiiiiiieernr e s ea e re e enaas 55
5. Delegation .....cooceeeuiiieiii e 55
6.  COMMUNICAtIONS. . iieuiiriiriiescere s s s e s s e r s s e a e r s e e s en e ennns 55
7. NS10] T0(o] 1w = T 1 Vo PP 55
8.  Other CoNtractors......cviiieiiiiiriiiciis i 55
9.  Personnel and EQUIPMENL.......ccuuiiiiiiii i 55
10. Procuring Entity's and Contractor's RISKS ..........cceeiiviiiiiiiiiieniinccrnceeneeens 55
11.  Procuring ENntity's RISKS .....ccuiiuiiiiiiiiiii et er e n e e 55
12, CoNtractor's RISKS.......cuuuiiiruiiieisisiirisssrns s s s s srs s srs s srn s s sansssnnsees 56
G R 1 {0 = [ o< 56
14, Site Dalta ..uicviiiiiiiiii i 56
15. Contractor to Construct the WOorksS.........coiveiiiiiiiiiiiiicrncev v eenes 56
16. The Works to Be Completed by the Intended Completion Date................ 56
17. Approval by the Project Manager ...........coviiiiiiiiiiiini e 56
18, SAfElY truiiiii i 57
19,  DISCOVEIIES .evuiiruieriersersssnssessessssasssssesssrnssssssessssnsasnssenasesnsennssrnnnes 57
20. P0sSeSSION Of the SIte....icvuiiiiiiiiiii i 57
21, ACCESS 0 the Site....iiveiiiiii i 57
22. Instructions, Inspections and AuditS.......cccoveiiiiiiiiiiiicce e, 57
23. Appointment of the Adjudicator .........ccoviiiiiii i 57
24. Settlement of Claims and DiSPULES........cccviiiiiiiiiiiiiier e 58
25. Fraud and Corruplion.........ooieiiiiii e 60
B. Time CoNtrol ...ciieiriresimamesmmesmnsmmasmsssmasmnssmsssnssmassnsssasssassassnnssnsssnssnssnnssnnsss 60
T e | = 1 0 N 60
27. Extension of the Intended Completion Date..........coovvveveiiiiecieieiieeene. 61
28.  ACCEIEIatiON ..vvuiereeieeee e e et 61
29. Delays Ordered by the Project Manager.......c.o.cceveviiiiiiiviiiiineies e, 61
30. Management MEELINGS......cicuuurirruriirir i e e e aas 61
3 B =14 VT T o 11 T [ PPPPI 71
C. Quality Control 61
32. Identifying Defects
61
33. Tests
61
34. Correction Of DEfeCS....cuuiiiiuiiicrie et 61
35. Uncorrected DefectS ......uuiiiiiriiiiiiiiiies e er e r e 61
D. CoSt CONtIrOl....c.ceuirmurnesrmsmnasrassmesrassmassnssnassnsssnssnsssnssnnssnssnssnnssnnsnnnsnnss 62
36.  CONLract PriCe ..cviie et 62
37. Changes in the CoNtract PriCe. ......cuuiiiiiiriii e 62



1S TR /- 1 1 o 1 62

39. Cash FIOW FOreCastsS .....cuuiiiruiiiiiiiiiiiie et e s r e r s r s eaa s 63
40. Payment Certificates.......cviiiuiiiiiiiiieiie e 63
e R = 1Y 0 1o | PP 64
42. Compensation EVENLS ....c.uiiiiiiiiicic e 64
G T - ) PP PPP PP 65
44, Currency Y Of Payment.......ccuiiiiiiiiiiiiiiiiiesers s er s s r s r e n s eans 65
45.  Price AdJUSEMENT ....cceeei i e 65
T LT 2 < o] o P 65
47. Liquidated Damages ........ccevuiiiriierieiiieis e 65
e TR = To ] o U PP 65
49.  Advance Payment........ccuiiiiiiiieiiiiieriin s er s er s r e 66
50,  SECUMTIES. .evuiruieriersers s e s e s s s s s s s e s e ra s s s e s s s s s r s s e s easennsanns 66
51, DaAYWOIKS ..euiiieiiiieie st s s e e s s e r s s s e s a e a e e e ra e ran 66
52. COSt Of REPAIIS. ..cuuiiriiiiii it r s e e eaa e ean 66
E. Finishing the Contract.........cccicciimcimmsinminmsnns s 66
TSRS P POSPPPRPPPR
OMPIELION .. 66
L T - 1 (1 Vo [ 1= PP 66
55, FINAl ACCOUNE . .ceuiiiiie e eeaa s 66
56. Operating and Maintenance Manuals ...........ccceirrieiininineene e 67
57.  Termination .....c.oiiiiiiiiiii i 67
58. Payment upon Termination ........ccoocuiiiiiiiniiiir e 67
59, ProPerY .. 68
60. Release from PerformancCe.......ccceviiierriiiiieerriseseerns s s s s eern e s eeennas 68
SECTION IX - SPECIAL CONDITIONS OF CONTRACT ....cuuiiitteiernierernesennssesnesennnens 69
SECTION X - CONTRACT FORMS .....uiiiiiiiiiiiisrissssn s sss s ssnsssrn s srn s s snnsssansssnnnsnes 72
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD ......cccctuiiimininiiinnnsennsennnnns 72
FORM No. 2 — REQUEST FOR REVIEW .....ciitviiiiiiiiirinseriss s sr s nr s sn s 74
FORM NO. 3 - LETTER OF AWARD .....uiitiiiiiiieciiie et ers s ra s ra s era s ann s sann s enns 75
FORM No. 4 - CONTRACT AGREEMENT .....iitviiiiiieiein s erne s e s s enn s ern s enn s enn s enn s 76
FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank
CIUE= T = (=1 [ PP PPP PRI 77
FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance Bond] ................... 78
FORM No. 7- ADVANCE PAYMENT SECURITY ...cvuuiiiiiiiieriies s s ernesesn s enn s enne e enas 79
FORM No. 8- RETENTION MONEY SECURITY ...cctuuiiiiiiiieriinseriiesesnesesnn s ennn s ennne s ennas 80
FORM No. 9- BENEFICIAL OWNERSHIP DISCLOSURE FORM.......c..covivuiiiennnniinnnneennnns 81



INVITATION TO TENDER

TENDER NO:1447042-2023/2024

10.

The County Government of Nyandarua (CGN) invites sealed tenders for: Proposed Upgrade
of Soko Mpya.

Tendering will be conducted under open competitive method (National) using a standardized tender
document.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours i.e., 0900 to 1500 hours at the address given below.

A complete set of tender documents may be obtained electronically from the County Government of
Nyandarua website; www.nyandarua.go.ke, Supplier portal; supplier.treasury.go.ke or Public
Procurement Information Portal; https://ww.tenders.go.ke free of charge.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for126
days from the date of opening of tenders.

All Tenders must be accompanied by an original Tender Securing Declaration Form.

The Tenderer shall chronologically serialize all pages of the tender documents submitted, from the
cover page to the last page including all attachments in the numerical format of 1, 2,3......

Completed tenders must be delivered to the address below on or before FRIDAY, 23R° FEBRUARY
2024 AT 10.00 A.M.

Completed tenders indicating tender number and description as described in the Tender Document shall be
submitted back in both soft and hardcopies. The softcopies should be submitted through supplier portal
and hard copies in plain sealed envelope indicating tender number and description as described in the
Tender Document should be deposited in the Tender box located at the entrance of Nyandarua County
Ardhi House where the Department of Tourism, Co-operatives Development, Trade & Industrialization
is situated or sent by post to address below.

Tenders will be opened immediately after the deadline date and time specified above or any deadline
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated
representatives who choose to attend at the address below.

. Late tenders will be rejected.

The addresses referred to above are:

Physical address for obtaining further information:
County Government of Nyandarua,

Supply Chain Office, Dept of Tourism, Co-operatives Development, Trade & Industrialization



Physical address for hand/ Courier Delivery:
Delivery to the tender box,

Dept of Tourism, Co-operatives Development, Trade & Industrialization

Address for Submission of Tendetrs.

Chief Officer —

Department of Tourism, Co-operatives Development, Trade & Industrialization
P.0 BOX 701-20303

OL KALOU

For: County Secretary, Nyandarua County Government.
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3.3

SECTION I: INSTRUCTIONS TO TENDERERS

General Provisions
Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The name, identification, and
number of lots (contracts) of this Tender Document are spedfied in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any
corrupt or fraudulent practice and a declaration that the person or his or her sub-
contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed.
To this effect, Tenders shall be required to complete and sign the "“Certificate of
Independent Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process require
that the firms or their Affiliates competing for a specific assignment do not derive a
competitive advantage from having provided consulting services related to this tender. To
that end, the Procuring Entity shall indicate in the Data Sheet and make available to all
the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that
the Firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender being tendered
for. The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting
services for the contract being tendered for. The Procuring Entity shall check whether the
owners or controllers of the Tenderer are same as those that provided consulting services.
The Procuring Entity shall, upon request, make available to any tenderer information that
would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.7 or any combination of such entities in the form of a joint venture (JV)
under an existing agreement or with the intent to enter into such an agreement supported
by a letter of intent. Public employees and their close relatives (spouses, children, brothers,
sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a
joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a
Representative who shall have the authority to conduct all business for and on behalf of
any and all themembers of the ]V during the tendering process and, in the event the 1V is
awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
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3.4

3.5

3.6

3.7

3.8

interest shall be disqualified. A tenderer may be considered to have a conflict of interest for
the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;

or
b) Receives or has received any direct or indirect subsidy from another tenderer; or
¢) Hasthe same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties,
that puts it in a position to influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of theworks that are the subject of the tender; or

f)y any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity
as Engineer for the Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract
specified in this Tender Document or

h) Has a close business or family relationship with a professional staff of the Procuring
Entity who: are directly or indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the Tender evaluation process
of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable
to the Procuring Entity throughout the tendering process and execution of the
Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent
practice. A tenderer that is proven to have been involved any of these practices shall be
automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. A firm that is not a tenderer or a JV member may
participate as a subcontractor in more than one tender. Members of a joint venture may
not also make an individual tender, be a subcontractor in a separate tender or be part of
another joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant
to ITT 3.9 Tenderer shall be deemed to have the nationality of a country if the Tenderer
is constituted, incorporated or registered in and operates in conformity with the provisions
of the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case maybe.
This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub- consultants for any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded acontract. The list of debarred firms and individuals is
available from the website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and
be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity
of the state Government and/or public administration,

(ii) financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and (iii) operating under commercial law and vested
with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

10
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3.9

2.10

3.11

3.12

3.13

3.14

4.2

Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an
act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country,
person, or entity in that country. A tenderer shall provide such documentary evidence of
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably
request.

Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, subcontractsand labor) from national suppliers and contractors. To this
end, a foreign tenderer shall provide in its tender documentary evidence that this
requirement is met. Foreign tenderers not meeting this criterion will be automatically
disqualified. Information required to enable the Procuring Entity determine if this condition
is met shall be provided in for this purpose is be provided in "SECTION III - EVALUATION
AND QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya
and has less than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign
tenderers if the individual member firms are not registered in Kenya or if registered in
Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not
subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract
award and signature. A JV tenderer shall be given opportunity to seek such exemption as
a condition of award and signature of contract. Application for exemption from the
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya
Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin
in any country that is not eligible under ITT 3.9. At the Procuring Entity's request,
Tenderers may be required to provide evidence of the origin of Goods, equipment and
services.

Any goods, works and production processes with characteristics that have been declared
by the relevant national environmental protection agency or by other competent authority
as harmful to human beings and to the environmentshall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her
11
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5.2

5.3

5.4

6.2

6.3

tender, and the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may
be necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the
Procuring Entity to enter upon its premises and lands for the purpose of such visit. The
Tenderer shall indemnify the Procuring Entity against all liability arising from death or
personal injury, loss of or damage to property, and any other losses and expenses incurred
as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts, as
necessary or required.

Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addend a issued in accordance
with ITT 8.

PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

i) Section II - Tender Data Sheet (TDS)

iii)  Section III - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V- Drawings

ii)  Section VI - Specifications

iiiy  Section VII- Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)

ii)  Section IX - Special Conditions of Contract (SC)
iii)  Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract

documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible
for the completeness of theTender document, responses to requests for clarification, the
minutes of the pre-Tender meeting (if any), or Addenda to the Tender document in
accordance with ITT 8. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the

Tender Document and tofurnish with its Tender all information and documentation as is
required by the Tender document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and

examine and inspect the Site of the Works and its surroundings and obtain all information
12



8.2

8.3

8.4

10.
10.1

10.2

that maybe necessary for preparing the Tender and entering into a contract for the Services.
The costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when
and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender
site visit will be held and when. The Tenderer's designated representative is invited to
attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting
will be to clarify issues and to answer questions on any matter that may be raised at that
stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of
the works, if applicable, including the text of the questions asked by Tenderers and the
responses given, together with any responses prepared after the meeting, will be
transmitted promptly to all Tenderers who have acquired the Tender Documents in
accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (70 names) Minutes of the pre-
Tender meeting and the pre- arranged pretender visit of the site of the works at the web
page identified in the TDS. Any modification to the Tender Documents that may become
necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit,
shall be made by the Proauring Entity exclusively through the issue of an Addendum pursuant
to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the
pre-Tender meeting will not be a cause for disqualification of a Tenderer.

Clarification and amendments of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting and the pre- arranged pretender visit of the site of the works
if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to
any request for clarification, provided that such request is received no later than the period
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity
shall forward copies of its response to all tenderers who have acquired the Tender
Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly
publish its response at the web page identified in the TDS. Should the clarification result
in changes to the essential elements of the Tender Documents, the Procuring Entity shall
amend the Tender Documents appropriately following the procedure under ITT8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tendering documentby issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated
in writing to all who have obtained the tendering document from the Procuring Entity in
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum
on the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account

in preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline
for submission of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11.
11.1

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its
13



Tender, and the Procuring Entity shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and the Procuring Entity, shall be written in the English
Language. Supporting documents and printed literature that are part of the Tender may be
in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes
of interpretation of the Tender, such translation shallgovern.

13. Documents Comprising the Tender
13.1 The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 14;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14and ITT 16;
¢) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d) Alternative Tender, if permissible, in accordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit
the Tenderer, in accordance with ITT 22.3;

f)  Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to

Perform the Contract if its Tender is accepted;
g) Conformity: a technical proposal in accordance with ITT 18;
h)  Any other document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include
a copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter
of intent to execute a Joint Venture Agreement in the event of a successful Tender shall
be signed by all members and submitted with the Tender, together with a copy of the
proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted except as provided
under ITT 20.3. All blank spaces shall be filled in with the information requested.

15.  Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will
be included in the TDS, and the method of evaluating different alternative times for
completion will be described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives
to the requirements of theTender Documents must first price the Procuring Entity's design
as described in the Tender Documents and shall further provide all information necessary
for a complete evaluation of the alternative by the Procuring Entity, including drawings,
design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any,
of the Tenderer with the Winning Tender conforming to the basic technical requirements
shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are

14



16.
16.1

16.2

16.3

16.4

16.5

16.6

16.7

17.
17.1

18.
18.1

19.
19.1

permitted to submit alternative technical solutions for specified parts of the Works, and
such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form
of Tender and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be
deemed covered by the rates for other items in the Bill of Quantities and will not be paid
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantitiesshall
be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item
quoted by substantially responsive Tenderers will be added to the Tender price and the
equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the
total price of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, except in cases where the contract is subject to
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule of Adjustment
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of
lots (packages), tenderers wishing to offer discounts for the award of more than one
Contract shall specify in their Tender the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Discounts shall be submitted in
accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the
same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the
Tenderer.

Currencies of Tender and Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer
expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya shall device own ways of getting foreign currency to meet those
expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section 1V,
Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal
to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.
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19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested
in the corresponding information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed,
individually or in joint ventures. Applying for eligibility for Preference and reservations shall
supply all information required to satisfy the criteria for eligibility specified in accordance
with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a contractor or group of contractors
qualifies for a margin of preference. Further the information will enable the Procuring
Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers,
and thereby help to prevent any corrupt influence in relation to the procurement process or
contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would
be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public sector
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification
for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that
the Procuring Entity may request in relation to ownership and control which information
on any changes to the information which was provided by the tenderer under ITT 6.3. The
obligations to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any change to
the information previously provided may reveal a conflict of interest in relation to the
award or management of the contract.

19.7 All information provided by the tendered pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date of
submissionto the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will
be rejected. Similarly, if theProcuring Entity is unable, after taking reasonable steps, to
verify to a reasonable degree the information submitted bya tendered pursuant to these
requirements, then the tender will be rejected.

19.9 If information submitted by a tendered pursuant to these requirements, or obtained by
the Procuring Entity (whether through its own enquiries, through notification by the public
or otherwise), shows any conflict of interest which could materially and improperly benefit
the tenderer in relation to the procurement or contract management process, then:

i)  ifthe procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

i) if the contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tendereror any other persons have committed any
criminal offence.

19.101If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out-of-date, or attempts to obstruct the verification process, then the

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
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20.
20.1

20.2

satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness
of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed
by the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period
shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. Ifa Tender Security is requested
in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting the request shall not be required or
permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the

21.

TDS days beyond the expiry of the initial tender validity period, the Contract price shall
be determined as follows:

a) in the case of fixed price contracts, the Contract price shall be the tender price
adjusted by the factor specifiedin the TDS;

b) in the case of adjustable price contracts, no adjustment shall be made; or in any
case, tender evaluation shall be based on the tender price without taking into
consideration the applicable correction from those indicated above.

Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a

21.2

21.3

21.4

21.5

21.6

Tender Security as specifiedin the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. ATender-Securing Declaration
shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:

a) an unconditional Bank Guarantee issued by reputable commercial bank); or
b) an irrevocable letter of credit;

c) a Banker's cheque issued by a reputable commercial bank; or

d)  another security specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the Tender,
or beyond any period of extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
the Contract and furnishing the Performance Security and any other documents required
in the TDS. The Procuring Entity shall also promptly return the tender security to the
tenderers where the procurement proceedings are terminated, all tenders were determined
nonresponsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
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Performance Security, and any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by
the Tenderer on the Form of Tender, or any extension thereto provided by the
Tenderer; or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or

iy furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to
the PPRA that PPRA debars the Tenderer from participating in public procurement as
provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the
JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referred to in ITT 4.1 and ITT 11.2.

21.10A tenderer shall not issue a tender security to guarantee itself.
22.  Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 13 and clearly mark it "ORIGINAL.” Alternative Tenders, if permitted in
accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly
mark them “COPY."” In the event of any discrepancy between the original and the copies,
the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL"” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in the TDS and shall be attached to the
Tender. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the Tender where entries or
amendments have been made shall be signed or initialed by the person signing the Tender.

22.4 In case the Tenderer is a ]V, the Tender shall be signed by an authorized representative
of the JV on behalf of the JV,and to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing theTender.

D. Submission and Opening of Tenders

23.  Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may
use an envelope, package or container. The Tenderer shall deliver the Tender in a single
sealed envelope, or in a single sealed package, or in a single sealed container bearing the
name and Reference number of the Tender, addressed to the Procuring Entity and a warning
not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderers Hall place the following separate, sealed envelopes:
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a) in an envelope or package or container marked “ORIGINAL"”, all documents
comprising the Tender, asdescribed in ITT 11; and

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant:

i) in an envelope or package or container marked "ORIGINAL —ALTERNATIVE
TENDER”, the alternative Tender; and

i) in the envelope or package or container marked “COPIES- ALTERNATIVE
TENDER”, all requiredcopies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
by bear the name and address of the Tenderer; and

¢) bear the name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring
Entity will assume no responsibility for the misplacement or premature opening of the
Tender. Tenders that are misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and
no later than the date and time also specified in the TDS. When so specified in the TDS,
Tenderers shall have the option of submitting their Tenders electronically. Tenderers
submitting Tenders electronically shall follow the electronic Tender submission procedures
specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all
rights and obligations of the Procuring Entity and Tenderers previously subject to the
deadline shall thereafter be subject to the deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring
Entity after the deadline for submission of Tenders shall be declared late, rejected, and
returned unopened to the Tenderer.

26.  Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do
not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that
withdrawals notices do not require copies), and in addition, the respective envelopes
shall be clearly marked "WITHDRAWAL,"” “SUBSTITUTION,"” *"MODIFICATION; “and
b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.
26.2 Tenders requested to be withdrawn in accordance with ITT26.1 shall be returned unopened tothe
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Tenders and the expiration of the period of Tender validity specified by
the Tenderer on the Form of Tender or any extension thereof.

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly
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open and read out all Tenders received by the deadline, at the date, time and place
specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if electronic
Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.

27.2 First, envelopes marked "WITHDRAWAL" shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened, but returned to the Tenderer. No
Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains
a valid authorization to request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION" shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless
the corresponding substitution notice contains a valid authorization to request the
substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether thereis a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the
Bills of Quantities are to be initialed by the members of the tender opening committee
attending the opening. The humber of representatives of the Procuring Entity to sign shall
be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b) the Tender Price, per lot (contract) if applicable, including any discounts;
c) any alternative Tenders;
d)  the presence or absence of a Tender Security, if one was required.
e) number of pages of each tender document submitted.
27.9 The Tenderers' representatives who are present shall be requested to sign the minutes.
The omission of a Tenderer's signature on the minutes shall not invalidate the contents

and effect of the minutes. A copy of the tender opening register shall be distributed to all
Tenderers upon request.

E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders
or Contract award decisions may result in the rejection of its tender.
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28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award,
if a tenderer wishes to contact the Procuring Entity on any matter related to the
tendering process, it shall do so inwriting.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a
clarification of its tender, given a reasonable time for a response. Any clarification
submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be considered. The Procuring Entity's request for clarification and the response shall
be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that, if accepted, would:

a) affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer'sobligations under the proposed contract; or

c¢) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsivetenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 18, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservationor omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it
shall be rejected by the Procuring Entity and may not subsequently be made responsive
by correction of the material deviation, reservation, or omission.

32. Non-material non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that
the tenderer submit the necessary information or documentation, within a reasonable
period, to rectify nonmaterial non-conformities in the tender related to documentation
requirements. Requesting information or documentation on such non- conformities shall
not be related to any aspect of the price of the tender. Failure of the tenderer to comply
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with the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify

33.
33.1

33.2

33.3
34.
34.1

35.
35.1
35.2

36.
36.1

36.2

36.3

37.
37.1

quantifiable nonmaterial non- conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in any
way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a) Any error detected if considered a major deviation that affects the substance
of the tender, shall lead todisqualification of the tender as non-responsive.

by  Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
and subtotal and total bid price shall be considered as a major deviation that affects
the substance of the tender and shall lead todisqualification of the tender as non-
responsive. and

c) if there is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of a ward.
Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than
in Kenya shillings will be determined non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and Medium
Enterprises, or enterprise owned by women, youth and/or persons living with disability,
who are appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups are the only ones eligible to tender.
Otherwise, if not so stated, theinvitation will be open to all tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any
specific elements of the Works by subcontractors selected in advance by the Procuring
Entity.

Tenderers may propose subcontracting up to the percentage of total value of contracts or
the volume of works as specifiedin the TDS. Subcontractors proposed by the Tenderer shall
be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated by the Procuring
Entity in the TDS as can be met by subcontractors referred to hereafter as 'Specialized
Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed
by the Tenderer may be added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
ITI, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies
shall be permitted. By applying the criteria and methodologies the Procuring Entity shall
determine the Best Evaluated Tender in accordance with ITT 40.
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37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a)  price adjustment due to discounts offered in accordance with ITT 16;

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordancewith ITT 39;

¢) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3;
and

d) any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered in Tender
evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or
more lots and the methodology to determine the lowest evaluated cost of the lot (contract)
combinations, including any discounts offered in the Formof Tender, is specified in
Section III, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 38.2 to determine the Tender that has the
lowest evaluated cost.

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to performthe Contract for the offered
Tender Price or that genuine competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered
Tender Price, the Procuring Entity shall reject theTender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices
or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of workand conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract,
the Procuring Entity_may accept or not accept the tender depending on the Procuring
Entity's budget considerations.
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iy If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work
and conditions of contract, as the case maybe.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because

41.
41.1

41.2

42.
42.1

42.2

42.3

42.4

42.5

42.6

genuine competition betweentenderers is compromised (often due to collusion, corruption
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or
cause competent Government Agencies to institute an investigation on the cause of the
compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated
price is seriously unbalanced and/or front loaded, the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price analyses
to demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

a) acceptthe Tender; or

b) require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level notexceeding 30% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring
Entity paying too much forundelivered works; or

d) reject the Tender,
Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that
is selected as having submitted the lowest evaluated cost and substantially responsive
Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification
Criteria.

The determination shall be based upon an examination of the documentary evidence of
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The
determination shall not take into consideration the qualifications of other firms such as
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tender document), or any other firm(s)
different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the Procuring Entity shall proceed to the Tenderer who offers a substantially
responsive Tender with the next lowest evaluated price to make a similar determination
of that Tenderer's qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to performthe Contract for the offered
Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the
Tenderer has failed to demonstrateits capability to perform the Contract for the offered
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Tender Price, the Procuring Entity shall reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the
Best Evaluated Tender. TheBest Evaluated Tender is the Tender of the Tenderer that meets
the Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
by thelowest evaluated price.

44.  Procuring Entity’s Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the
Tender process and reject all Tenders at any time prior to Contract Award, without thereby
incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified
with reasons and all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. Award of Contract

45.  Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has
been determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract / Notification
of award to all tenderers which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom

the letter is addressed wasunsuccessful, unless the price information in (c) above
already reveals the reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period;

47.  Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted,
the Standstill Period shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with
the successful Tenderer.

48.  Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring
Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring
Entity shall provide the debriefing within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

49. Letter of Award
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49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance
Security within 21days of the date of the letter.

50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return itto the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of
award and before expiry ofthe tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his
Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority
designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of Contract,
subject to ITT 40.2 (b), using the Performance Security and other Forms included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent
bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS, or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that
event the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya
shillings five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the following information:

a) nhame and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

¢) the name of the successful Tenderer, the final total contract price, the contract duration.
d) dates of signature, commencement and completion of contract;

e) nhames of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.
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54.  Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

11T
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1

The name of the contract is: As per Invitation to Tender in this Tender
Document

Procuring Entity is: County Government of Nyandarua

The reference number of the Contract is: As per Invitation to Tender in this
Tender Document

ITT 2.3

The Information made available on competing firms is as follows: N/A

ITT 2.4

The firms that provided consulting services for the contract being tendered for
are: N/A

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be: JV not
allowed

B. Contents of Tender Document

ITT 8.1

(A) A pre-arranged pretender site visit "shall take place as follows;
DATE: FRIDAY, 16™ FEBRUARY 2024
TIME: 11.00 AM

PLACE: SOKO MPYA-MAGUMU WARD ALONG NAIROBI —NAKURU
HIGHWAY
(B) Pre-Tender meeting shall take place

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than Five (5)days before tender opening

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting
and the pre-arranged pretender site visit will be published is N/A

H‘
3
O
i..

For Clarification of Tender purposes, for obtaining further information and
for purchasing tenderdocuments, the Procuring Entity’s address is:

(1) Name of Procuring Entity County Government of Nyandarua

(2)  Physical address for hand Courier Delivery to an office or Tender Box.
Tender documents to bedeposited in the Tender Box provided at
the Main Entrance of Nyandarua County Ardhi House —Ol kalou
Town where Department of Tourism, Co-operatives
Development, Trade and Industrialization is located.

(3) Postal Address County Secretary, P. O. Box 701 -20303 Nyandarua
County

(4)  Insert name, telephone number and e-mail address of the officer to be
contacted. Director, Supply Chain Management, Tel: No.
info@nyandarua.qgo.ke

C. Preparation of Tenders

TP 13.1 (0)

The Tenderer shall submit the following additional documents in its Tender:
All documents to besubmitted shall be included under Section III —
Evaluation and Qualification Criteria

ITT15.1

Alternative Tenders shall not be considered.
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ITT 15.2

Alternative times for completion /insert "shall be” or "shall not be”] permitted.
Not Applicable

ITT15.4

Alternative technical solutions shall be permitted for the following parts of the
Works: Not Applicable
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ITI
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

[ ITT 16.5

The prices quoted by the Tenderer shall be: fixed

ITT 20.1

The Tender validity period shall be 126 days.

ITT 20.3 (a)

(a) The delayed to exceeding 30__number of days.
(b) The Tender price shall be adjusted by the following percentages of the tender
price:
(i) By % of the local currency portion of the Contract price adjusted
to reflect localinflation during the period of extension,
and
(i) By % the foreign currency portion of the Contract price adjusted
to reflect theinternational inflation during the period of extension.
Prevailing consumer price index obtained from Kenya National Bureau of
Statistics or the monthlyinfilation rate issued by the Central Bank of
Kenya for both (i) and (ii)

ITT 21.1

Tenderer shall provide a Tender-Securing Declaration or a Tender Security
(select one)

As indicated in the Invitation to Tender in this Tender Document

T ITT 21.2 (d)

The other Tender Security shall be: If a Tender Security is specified pursuant
to ITT 21.1, it shall be

in the form of a guarantee acceptable under the Public Procurement and
Asset Disposal Act, 2015and The Public Procurement and Asset Disposal
Regulations, 2020

ITT 21.5

On the Performance Security, other documents required shall be: Revised Work
Program and Beneficial Ownership Disclosure Form

ITT 22.1

In addition to the original of the Tender, the number of copies is: one (1)

ITT 22.3

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Written Power of Attorney

D. Submission and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:
(1) Name of Procuring Entity: County Government of Nyandarua.
(2) Postal Address: County Secretary, P. O. Box 701-20303 Nyandarua.
(5)  Physical address for hand Courier Delivery to an office or Tender Box:
Tender documents tobe deposited in the Tender Box placed at the
entrance of Nyandarua County Ardhi house Ol, Kalou where Dept.
Tourism, Co- operatives Development, Trade and Industrialization is
located.
(3) Date and time for submission of Tenders: As per Invitation to Tender
(4) Tenders shall submit tenders electronically: Tenderers must respond
both electronically through the IFMIS Supplier Portal and also
manually submit physical tender document

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

(1) Name of Procuring Entity: County Government of Nyandarua

(6)  Physical address for the location: Nyandarua County Ardhi House-Dept.
Tourism, Co-operatives Development, Trade & Industrialization
kalou Town.

(2) State date and time of tender opening: As per Invitation to Tender

ITT 27.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below: IFMIS Supplier
Portal.
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11T
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The number of representatives of the Procuring Entity to sign is: At least
Three (3)

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the average price of the item or component
as quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that qualify for
Reservations: As perlInvitation to Tender

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific
parts of the Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 0% of thetotal contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (is) or parts of the Works to be subcontracted along with complete details
of the subcontractors and their qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]

The parts of the Works for which the Procuring Entity permits Tenderers to
propose Specialized Subcontractors are designated as follows: N/A

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tendererfor the purpose of
evaluation.

T TTT 37.2 (d)

Additional requirements apply. A// requirements are detailed in the
evaluation criteria in Section III, Evaluation and Qualification Criteria

ITT45.1

Award Criteria:

The Procuring Entity shall award the Contract to the successful
tenderer whose tender has been determined to be the Lowest
Evaluated Tender.

Record of unsatisfactory or default in performance obligations in any
contract shall be considered. To be eligible for award, in addition to the
requirements given, the tenderer if previously contracted by CGN to
offer similar services or any other contract must not have had any
negative evaluation for poor performance and/or delayed delivery of
contract. Contractors who have delayed in deliveryof any contract will
not be eligible for additional contract awards until the delayed contracts
are fullydelivered. In addition, any contract terminated on grounds of
integrity and/or fraud or corruption isineligible to tender

Notification of intent to enter into a contract shall be communicated
through E-mail. Tenderers must therefore provide their E-mail
addresses:

Email Address 1 (Mandatory):

Email Address 2: (Optional):

ITT51.1

The person named to be appointed as Adjudicator is: N/A _
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Performance Security: Performance Security shall be required only for
Contracts above Kshs. 5 million as per the requirements of Reg. 135(1)
of the Public Procurement and Asset Disposal Regulations, 2020. The
performance Security shall be in the form of an unconditional Bank
Guarantee amounting to 2% of the contract sum. However, for tenders
reserved for Disadvantaged Groups, the performance security shall
amount to 1% of the contract sum or may be waived.

ITT 52.2

Other documents required in addition to the Performance Security are: As per
21.5 above

ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 54.1

The procedures for making a Procurement-related Complaint are available from
the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer
wishes to make a Procurement-related Complaint, the Tenderer should submit
its complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to:

« Title/position: Director, Supply Chain Management
o Procuring Entity: County Government of Nyandarua
o Email address: info@nyandarua.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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a)

b)
c)

SECTION III - EVALUATION AND QUALIFICATION CRITERIA

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the
Kenya Shilling equivalentusing the rate of exchange determined as follows:

For construction turnover or financial data required for each year - Exchange rate prevailing
on the last day of therespective calendar year (in which the amounts for that year are to be
converted) was originally established.

Value of sngle contract - Exchange rate prevailing on the date of the contract signature.
Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error indetermining the exchange rates in the Tender may be corrected by the Procuring
Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in
Section IV, Tendering Forms. The Procuring Entity should use The Standard TenderEvaluation
Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at theLowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects
in meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including
checking for tenders with unacceptable errors, abnormally low tenders, abnormally high
tenders and tenders that are front loaded. The Standard Tender Evaluation Report Document
for Goodsand Works for evaluating Tenders provides very clear guide on how to deal with
review of these requirements. Tendersthat do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects
the eligibility criteria and other mandatory requirements in the ITT, and that the tender is
complete in all aspects in meetingthe requirements provided for in the preliminary evaluation
criteria outlined below. The Standard Tender Evaluation Report Document for Goods and
Works for evaluating Tenders provides very clear guide on howto deal with review of these
requirements. Tenders that do not pass the Preliminary Examination will be considered non-
responsive and will not be considered further.
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A. PART ONE: PRELIMINARY/MANDATORY REQUIREMENTS

The following mandatory requirements must be met by the Contractor submitting
their bids for them toqualify for the 2™ stage i.e technical evaluation

Note: Where stated, for documents to be accepted as valid, they must be certified by a
commissioner of oaths.

No

Requirements

YES/NO

MR 1

Must Provide a certified copy of the applicant’s Company’s
Certificate of Incorporation/ registration in Kenya from the Registrar of
Companies

MR 2

Must Provide a certified copy of registration and practicing license
by National ConstructionAuthority (NCA) 4 and above for Road Works

MR 3

Must Provide a valid copy of the company’s current Certificate of Tax
Compliance issued by Kenya Revenue Authority (KRA)/ Tax Exemption
certificate where applicable. The certificate must at least be valid on the
closingdate of the applications.

MR 4

Form of tender must be completed, signed and stamped in the format
provided.

MR 5

Must provide Tender Securing Declaration Form signed and stamped in
theformat provided.

MR 6

Must Provide an honest history of any claims, litigation, default notices
and financial penalties levied due to defaults. This information must
be providedin format provided

MR 7

Must Submit a duly filled Confidential Business Questionnaire in the
format provided.

MR 8

All pages of the tender documents must be duly paginated, initialized
and stamped on every page.

MR 9

Must provide a copy of CR12 for the Directors of company/ National
ID for sole proprietorship valid for the last 12 months

MR 10

Must submit Valid business permit

MR 11

Must submit a duly signed statement of power of attorney signatory
to thetender

MR 12

Tender documents must be submitted in both soft (Through IFMIS
supplierportal) and hard copies in the manner described in the
Invitation Notice

MR 13

Must provide a Bid Bond of Ksh. 200,000.00 addressed and bound to
the Client, that is in the required format, amount, from a reputable
bank or insurance company approved by PPRA and that is valid for
156 days from the date of tender opening

Only applicants who meet EACH of the preliminary requirements stated
above will be subjected to technical evaluation.
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PART B: TECHNICAL EVALUATION CRITERIA FOR THE TENDERER

TR. NO

EVALUATION
ASPECT

EVALUATION
REQUIREMENT

SCORE

TOTAL
SCORE

TR. 1

General/
Specific
experience of
thefirm in
similar works

General Experience

Number of years in business
carrying out similar works

2 years and above=
20mks

Below 1 year= 10 marks

20

Specific Experience

Annual volume of works
done for the past 2 years.
Attach evidence in form of
L.P.O, contract agreements
or completion certificate.

Provided = 20 mks
Not provided= 0

mks

20

TR. 2

Financial
capacity

Submission of certified
bank statements for the
past one year

Letter(s) of credit from the
tenderer’s bank

Audited Accounts for the
past one year

20 marks for either

20

TR. 3

Physical
locationof the
business

Attach proof indicating the
physical location of the
firm.

Attach evidence=20 marks
Lack of evidence= 0 mark

Physical location of
thebusiness

20

TR. 5

Litigation
History

No history of court/arbitral
award decision against the
Tenderer

Provide evidence

20

TOTAL SCORE

100
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Only bidders who score 70% and above will be subjected to financial evaluation. Those who score below
70% will be eliminated at this stage from the entire evaluation process and will not be considered further.

EINANCIAL EVALUATION

The parameter to be considered under this section includes the following:
a) Arithmetic errors and comparison of rates
As per the Public Procurement and Asset Disposal Act Clause 82; The tender sum as
submitted and read out during the tender opening shall be absolute and final and shall not
be subject to correction, adjustment of amendment in any way.

The evaluation committee will compare rates from different bidders and note consistency of
rates and front loading. The evaluation committee will judge and make an appropriate
decision giving evidence.

b) The bidder that qualifies technically and with lowest financial quote will be
recommended for the award of the contract.

c) If there is a tie on the lowest quoted price between two firms, the firm with the
highest technical score will be recommended for award.
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QUALIFICATION FORMS

1. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation

and Qualification Criteria the Tenderer shall provide the information requested in the
corresponding Information Sheets included hereunder.

1.1 FORM ELI -1.1 Tenderer Information Form

[The Tenderer shall fill in this Form and attach all documents in accordance with the instructions

indicated below. No alterations to its format shall be permitted and no substitutions shall be
accepted. ]

Date: .o [insert date (as day, month and year) of Tender submission]
ITTNO covii e [insert number of Tendering process]
Alternative NO......ccevvveviiiiniennnnen, [insert identification No if this is a Tender for an alternative]

1 Tenderer’'s Name /[insert Tenderer’s legal name]

2 In case of JV, legal name of each member: /[insert legal name of each member in JV]

3 Tenderer’s actual or intended country of registration: /insert actual or intended country of
registration]

4 Tenderer’s year of registration: /insert Tenderer’s year of registration]

5 Tenderer’s Legal Address in country of registration: /[insert Tenderer’s legal address in country
of registration]

6 Tenderer’s Authorized Representative Information
Name: /insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]
Telephone/Fax numbers: /[insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

7 Attached are copies of original documents of [check the box(es) of the attached copy

original documents]

For Kenyan Tenderers a current tax clearance certificate issued by the Kenya
Revenue Authority in accordance with ITT 3.14. The Tax Compliance Certificate
shall be valid at least up to the Tender Closing date. ( 7Ais may be verified on the
KRA TCC Checker).

Articles of Incorporation (or equivalent documents of constitution or
association), and/ordocuments of registration of the legal entity named above, in
accordance with ITT 3.6.

In case of 1V, letter of intent to form JV or JV agreement, in accordance with

In case of state-owned enterprise or institution, in accordance with ITT 3.8

b ITT..3.1..(Naotapplicable as IV notallowed).......................... ... ST

do&liffants establishing: (Signature) (Date)

(i) Legal and financial autonomy

dder OfTICIal STgm . .
?uf Operation under commercial law

(ii) | Establishing that the tenderer is not under the supervision of the Procuring
Entity

Included are the organizational chart, a list of Board of Directors, and the beneficial

ownership
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2 FORM OF TENDER

INSTRUCTIONS TO TENDERERS

/)

i)

i)

The Tenderer must prepare this Form of Tender on stationery with its
letterhead clearly showing the Tenderer's complete name and business
address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of

Tender.

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

e Tenderer's Eligibility- Confidential Business Questionnaire
e (ertificate of Independent Tender Determination
e Self-Declaration of the Tenderer

Date of this Tender submission: /insert date (as day, month and year) of Tender submission]
Request for Tender No.: /insert identification)

Name and description of Tender /Insert as per ITT)

Alternative No.: [/nsert identification No if this is a Tender for an alternative)

To: [insert complete name of Procuring Entity] Dear Sir/madam,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above-named Works, we, the undersigned offer to construct and complete
the Works and remedy any defects therein for the sum of Kenya Shillings [/Amount in figures]

Kenya  Shillings

[amountin words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and

currency] [figures] ‘words]
words

The percentage or amount quoted above does not include provisional sums, and only allows not
more than two foreigncurrencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Project Manager's notice to commence, and to complete the whole of the
Works comprised in the Contract within the timestated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain
binding upon usand may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us. We further understand
that you are not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:
i)  MNo reservations: We have examined and have no reservations to the tender document,
including Addenda issuedin accordance with ITT 28;
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i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT
3 and 4;

iii) Tender-Securing Dedlaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing
Declaration in the Procuring Entity's Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in
accordance with the implementation and completion specified in the construction
schedule, the following Works: [insert a brief description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above
is: [Insert one of theoptions below as appropriate]

Vi Option 1, in case of one lot: Total price is: [/insert the total price of the Tender in words
and figures, indicatingthe various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [/nsert the total price of each lot in words and figures,
indicating the various amounts and the respective currencies); and

b) Total price of all lots (sum of all lots) [/insert the total price of all lots in words and
figures, indicating thevarious amount sand the respective currencies];

vii)  Discounts. The discounts offered and the methodology for their application are:
viii) The discounts offered are: [ Specify in detail each discount to be offered.]

ix)  The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified
in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual
Tender, and we are not participating in any other Tender(s) as a Joint Venture member
or as a subcontractor, and meet the requirementsof ITT 3.4, other than alternative Tenders
submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the Public Procurement Regulatory Authority or any other
entity of the Government of Kenya, or any international organization.

Xiv) State-owned enterprise or institution: [ select the appropriate option and delete the other]
[ We are not a state- owned enterprise or institution] | [ We are a state-owned enterprise
or institution but meet the requirements of ITT 3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the tender process or execution of the Contract: /insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Address Reason Amount
Recipient
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(If none has been paid or is to be paid, indicate "none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the MostAdvantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have
signed the “Certificate of IndependentTender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from (specify website) during the
procurement process and theexecution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are
not in any conflict tointerest.
b) Certificate of Independent Tender Determination — to declare that we
completed the tender withoutcolluding with other tenderers.
C) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract,
not engage in any formof fraud and corruption.
d) Declaration and commitment to the Code of Ethics for Persons Participating in
Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud
and corruption as informedin “Appendix 1- Fraud and Corruption” attached to the Form
of Tender.

Name of the Tenderer: *[/insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [/nsert complete title of the person signing the Tender]
Signature of the person named above: [/nsert signature of person whose name and capacity
are shown above| Date signed [ /insert date of signing] day of[/insert month], [insert year]

Date signed day of

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be
attached with the Tender. The Power of Attorney shall be Tender Specific and drawn by a
commissioner of Oaths and shall include sample signatures of the person(s) authorized to bind
the tenderer. The County Government of Nyandarua will determine whether the tender
document has been properly signed.
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A)

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is
a JV. Tenderer is furtherreminded that it is an offence to give false information on this Form.

(@) Tenderer's details
ITEM DESCRIPTION
1 Name of the Procuring Entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the Tenderer
5 Full Address and Contact Details of the 1. Country:
Tenderer. 2. City:
3. Location:
4. Building:
5. Floor:
6. Postal Address:
7. Name and email of contact person:
6 Current Trade License Registration Number
and Expiring date
/ Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
8 Description of Nature of Business
9 Maximum value of business which the
Tendererhandles.
10| state if Tenders Company is listed in stock

exchange, give name and full address
(postal and physical addresses, email, and

telephone number) of
state which stock exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full

Age

Nationality

Country of Origin

Citizenship
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c) Partnership, provide the following details.

Names of Partners Nationality Citizenship %o Shares owned

d) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of
the Company Nominal Kenya Shillings (Equivalent)...........cccceevenenn. Issued Kenya

Shillings (EQUIVAIENT).......iiiii i e s ra e ees

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in................. (NVame of Procuring Entity) who has/have an interest or

relationship in this firm? Yes/No..............cccccee...

If yes, provide details as follows.

Names of Designation in the Procuring| Interest or Relationship with
Person Entity Tenderer

Conflict of interest disclosure

Type of Conflict Disclosur | If YES provide details
S of the relationship
with Tenderer
YES
o
RNO

Tenderer is directly or indirectly controls, is
controlled by or isunder common control with another
tenderer.

Tenderer receives or has received any direct or indirect
subsidy fromanother tenderer.
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Tenderer has the same legal representative as another
tenderer
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Type of Conflict Disclosur | If YES provide details
€ of the relationship

with Tenderer
YES

o
RNO

4 | Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity regarding
this tendering process.

5| Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works thatare the subject of the
tender.

6 | Tenderer has a close business or family relationship with
a professional staff of the Procuring Entity who are
directly or indirectly involved in the preparation of the
Tender document or specifications of the Contract,
and/or the Tender evaluation processof such contract.

/| Tenderer has a close business or family relationship with
a professional staff of the Procuring Entity who would
be involved in the implementation or supervision of the
such Contract.

8 | Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.

f) Certification
On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at

the date of submission. Full Name

Title or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for:

[Nameand
number of tenders] in response to the request for tenders made by:

[Name of

Tenderer] do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1 I have read and I understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in everyrespect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tenderon behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include anyindividual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a)  has been requested to submit a Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

5. The Tenderer discloses that [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a)  prices;
b)  methods, factors or formulas used to calculate prices;
c) theintention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for
Tenders; except asspecifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this requestfor tenders relates, except as specifically authorized by the procuring authority
or as specifically disclosed pursuant to paragraph (5)(b) above;

8 the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, toany competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b)above.

Name Title

Date
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C. SELF— DECLARATION
FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF

THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

L s , Of POSt OffiCE BOX..uvvvuierurernrennirrnreennernersnneenns being a resident of
......................................... in the Republic of..........cceeevvvveiiivieeeeiieeenen..n. do hereby make a statement as

follows: -

« THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of

................................................... (Insert name of the Company) who is a Bidder in respect of Tender No.

....................... FOr e s (JSEIT EENAEE
title/description) for........ccceevvennnn. (insert name of the Procuring entity) and duly authorized and
competent to make

this statement.

«  THAT the aforesaid Bidder, its directors and subcontractors have not been debarred from

participating inprocurement proceeding under Part IV of the Act.

«  THAT whatis deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT ORFRAUDULENT PRACTICE

L o] = © TR o) G being a resident of

......................................... in the Republic of ...........................d0 hereby make a statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of..........cccccevrvrennn. (insert
name of the Company) who is a Bidder in respect of Tender NO.........cccuvieiiiieniiiiecnnieeeeeennn, for

............................................................................................................... (insert tender title /description)
1) PSP (insert name of the Procuring entity)and duly authorized and
competent tomake this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulentpractice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/oremployees and/or agents Of ... s (Insert
name of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
............................................. (name of the procuring entity)

4 THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

PP USRS (person) on behalf of (Name of the Business/
COMPANY/FITIT) weviieirieieerieseeie s e s s s s s s s s s s s s eaaaas declare that I have read and fully
understood the

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for
personsparticipating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized SIgNAtOrY ..o e e SIgN.eeeiie e
20T P

Office address...........cocvuveiieeeiieeceee e Telephone.......c..oeccciiiieiie e

Stamp where applicable)

Witnhess
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
e Purpose

e The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

¢ Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard
of ethics during the procurement process, selection and contract execution of all contracts, and refrain
from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1
above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to
be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interestin procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such practices
and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulentpractice; or conflicts of interest in any procurement or asset disposal
proceeding;

. A person referred to under subsection (1) who contravenes the provisions of that sub-section commits
an offence;

. Without limiting the generality of the subsection (1) and (2), the person shall be: -
disqualified from entering into a contract for a procurement or asset disposal proceeding; or
if a contract has already been entered into with the person, the contract shall be voidable;

. The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuringentity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who hasa conflict of interest with respect to a procurement: -

shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in any
decision relating to theprocurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person
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b)

d)

in whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated

and all costs incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value toinfluence improperly the actions of another party;

i) “Fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or
other benefit or to avoid an obligation;

iii) “Collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of

another party;

iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of

a party;

v)  “Obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially
impede investigation by Public Procurement Regulatory Authority (PPRA) or any
other appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/orthreatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspectionand audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent andcollusive practices as follows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal processor the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includescollusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and
to deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award of a contract if PPRA determines that the firm or individual recommended for
award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service
providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in
question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (is) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub- consultants, Service providers, Suppliers, Agent’s personnel,
permit the PPRA or any other appropriate authority

gppointed by Government of Kenya to inspect  all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by
auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and
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f)

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement
process and contract execution have not engaged/will not engage in any corrupt or fraudulent
practices.
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3. FORM OF TENDER SECURITY- [Option 1-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor: _

(@)

b)

We have been informed that (here in after called "the Applicant") has
submitted orwill submit to the Beneficiary its Tender (here in after called" the Tender") for the execution
of under Request for Tenders No.
(“the ITT").

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tenderguarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum orsums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary'scomplying demand, supported by the Beneficiary's statement, whether in the demand itself
or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension there to provide by the Applicant, (i) has failed to execute the contract agreement, or
(ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contractagreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the resultsof the Tendering process; or (ii) thirty days after the end of the Tender
Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Signature(s)]
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TENDER GUARANTEE No.:

Whereas ............ [Name of the tenderer]  (hereinafter called “the tenderer”) has submitted its tender
dated

......... [ Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinaftercalled “the Tender”) for the execution of under Request
for Tenders No. (“the ITT").

KNOW ALL PEOPLE by these presents that WE ..................... o] PP [Name of Insurance
Company]

having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto........... [Name
of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of............cceun..s (Currency and
guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor bindsitself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this__ day of 20

3

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the principal; (i) failed to execute the Contract
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructionsto tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicantis not the successful Tenderer, upon the earlier of (i) our receipt of a copy of
the Beneficiary's notificationto the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicatedabove on or before that date.

[Date | [Signature of the Guarantor]

[Witness] [Seal]
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5. TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date....ccvvevivriiiinnnns [insert date (as day, month and year) of Tender Submission]
Tender NO....ovvveviivnieiniennns [insert number of tendering processes]
o T [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract withthe Purchaser for the period of time of [insert number of months or years] starting on
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we — (a)
have withdrawn our tender during theperiod of tender validity specified by us in the Tendering
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s),upon the earlier of:
a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4, I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in
the name ofthe Joint Venture that submits the bid, and the Joint Venture has not been legally

constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all
future partners as named in the letter ofintent.

SIGNEA: o Capacity / title(director or
partner or sole proprietor, etc.)
Name:

............................................................................................... Duly authorized to sign thebid for and

on behalf of: [insert complete name of Tenderer]

Dated on ......ccccveunnnen. (o =) VK0) IR [Insert date of signing] Seal or stamp

54



6. CERTIFICATE OF TENDERER'’S VISIT TO THE SITE

1. This is to certify that, ...
(Name of Tenderer or his Representative)
Of the Firm Of ... e
(Name of the Firm Tendering)
visited the sites in connection with the Tender for ...,

(Project Name)
................................................ TENDER NO. ..ot
2. Having previously studied the Contract Documents, I carefully examined the sites.

3. I have made myself familiar with all the local conditions likely to influence the works and the cost
thereof.

4, I further certify that I am satisfied with the description of the works and that I understand
perfectly the work to be doneas specified and implied in the execution of the Contract.
Contractor

SIGNEA: et r e
(Tenderer Representative)
DAtE: e

RUDDEE STAMP ..o e

Employer (County Government of
Nyandarua)

SIGNEA: e

(Employer Representative)
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PART 2 - WORKS' REQUIREMENTS



SECTION V - BILLS OF QUANTITIES

ATTACHED TO THIS TENDER DOCUMENT
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SECTION VI - SPECIFICATIONS

SPECIFIC SPECIFICATIONS

NOTES:

The specific specifications contained in the bills of quantities and the contract drawing will form the
specification for the works.

All the specifications specified in the Bill of Quantities shall be adhered to strictly
TECHNICALSPECIFICATION

1. LEGAL REQUIREMENTS

The Water Act 2002 and Legislative Supplement No.52 of 28™" September 2007 makes provision with
respect to the use of ground water and the construction of wells and shall apply to the extraction of
ground water whether ornot in circumstances, which require a permit.

2. ENVIRONMENTALPROTECTIONOFTHESITE

Care must be taken in the handling and storage of all drilling fluids, oils, greases and fuel on site to
avoid any degradation. The Contractor shall dispose of any toxic materials, drilling fluid and other
additives, cuttings and discharged water in a manner approved by the Engineer so as not to create
damage to public and private property.

3. WORKMANSHIP

The Contractor is expected to carry out all the works as instructed by the Engineer in a thorough hand
workman- like manner, and up to current professional standards. He shall carry out operations with the
efficiency and dispatchin accordance with the terms of the contract and to the satisfaction of the
Engineer. For this purpose, the contractorshall use suitable machinery and gear, and supply efficient
and experienced staff.

4. STANDARDS

Kenyan, ISO and British Standards current at the date of tender shall apply for materials and
Workmanship. Should there be any inconsistency between the three standards, then the Kenyan
Standards (KEBS)shall apply.

5. CONTRACTOR'S PLANT AND EQUIPMENT

All machinery, equipment and materials to carry out the construction as specified in the BQ are to be
mobilized to the site. Test Pumping equipment should be independent from the drilling rig (s). At the
start of the contract theEngineer will verify the specifications and state of repair of all major items of
plant. He shall have the right to order the removal and/or replacement of any plant that in his opinion
is insufficient or unsatisfactory.

6. SUPERVISION OFCONTRACT
The contract is to be supervised by the Procuring Entity's appointed Engineer
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PART 3 — CONDITIONS OF CONTRACT ANDCONTRACT FORMS
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Section VIII - General Conditions of Contract

1. GENERAL CONDITIONS

1. General Provisions

Definitions In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall have the
meanings stated. Words indicating persons or parties include corporations and other legal entities,
except where the context requires otherwise.

1.1.1 The Contract
“Bills of Quantities”, "Daywork Schedule” and “Schedule of Payment Currencies”
mean the documents sonamed (if any) which are comprised in the Schedules.

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract
Agreement].

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender,
these Conditions, the Specification, the Drawings, the Schedules, and the further documents
(if any) which are listed in the Contract Agreement or in the Letter of Acceptance.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract.

“Laws"” means all national legislation, statutes, ordinances, and regulations and by-laws of any
legally constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and
the Procuring Entity, including any annexed memoranda comprising agreements between and
signed by both Parties.

“Letter of Tender” means the document entitled letter of tender or letter of tender, which
was completed by the Contractor and includes the signed offer to the Procuring Entity for the
Works.

“SCC" means the Special Conditions of Contract completed by the Procuring
Entity which modify theGeneral Conditions of Contract.

“Schedules” means the document(s) entitled schedules, completed by the Contractor and
submitted with the Letterof Tender, as included in the Contract. Such document may include the
Bills of Quantities, data, lists, and schedulesof rates and/or prices.

“Specification” means the document entitled specification, as included in the Contract, and
any additions and modifications to the specification in accordance with the Contract. Such
document specifies the Works.

“Tender” means the Letter of Tender and all other documents which the Contractor submitted
with the Letter of Tender, as included in the Contract.

1.1.2 Parties and Persons

“Contractor's Personnel” means the Contractor's Representative and all personnel whom
the Contractor utilizes on Site, who may include the staff, labor and other employees of the
Contractor and of each Subcontractor; and anyother personnel assisting the Contractor in the
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execution of the Works.

“Contractor's Representative” means the person named by the Contract or in the Contractor
appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's
Representative], who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by
the Procuring Entity and the legal successors in title to this person(s).

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the
purposes of the Contract and named in the SCC, or other person appointed from time to time
by the Procuring Entity and notifiedto the Contractor under Sub-Clause 3.4 [Replacement of
the Engineer].

“Party” means the Procuring Entity or the Contractor, as the context requires.
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“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-
Clause 3.2 [Delegation by the Engineer] and all other staff, labor and other employees of
the Engineer and of the Procuring Entity; and any other personnel notified to the Contractor,
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal
successors in title to this person.

“Subcontractor” means any person named in the Contract as a subcontractor, or any
person appointed as a subcontractor, for a part of the Works; and the legal successors in
title to each of these persons.

1.1.3 Dates, Tests, Periods and Completion
“Base Date” means a date 30 day prior to the submission of tenders.
“Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works]. "Completion Certificate” means the certificate
issued under Sub-Clause 11.9 [Performance Certificate].“"Day” means a calendar
day and “year” means 365 days.

“Defects Notification Period” means the period for notifying defects in the Works or a
Section (as the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects], which extends over 365 days except if otherwise stated in the SCC
(with any extension under Sub-Clause 11.3 [Extension of Defects Notification Period]),
calculated from the date on which the Works or Section is completed as certified under Sub-
Clause 10.1[Taking Over of the Works and Sections].

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking
Over].

“Tests after Completion” means the tests (if any) which are specified in the Contract and
which are carried out inaccordance with the Specification after the Works or a Section (as
the case may be) are taken over by the Procuring Entity.

“Tests on Completion” means the tests which are specified in the Contract or agreed by
both Parties or instructedas a Variation, and which are carried out under Clause 9 [Tests on
Completion] before the Works or a Section (as the case may be) are taken over by the
Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case
may be) under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any
extension under Sub-Clause 8.4 [Extension of Time for Completion]), calculated from the
Commencement Date.

1.1.4 Money and Payments

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of any defects.

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and
includes adjustments in accordance with the Contract.
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“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor,
whether on or off the Site, including overhead and similar charges, but does not include
profit.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause
14.13 [Issue of Final Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment
Certificate].

“Foreign Currency” means a currency in which part (oral) of the Contract Price is payable,
but not the Local Currency.

“Interim Payment Certificate” means a payment certificate issued under Clause 14
[Contract Price and Payment], other than the Final Payment Certificate.

“Local Currency” means the currency of the Country.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment].

“Provisional Sum” means a sum (if any) which is specified in the Contract as a
provisional sum, for the executionof any part of the Works or for the supply of Plant,
Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity
retains under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under
Sub-Clause 14.9 [Payment of RetentionMoney].

“Statement” means a statement submitted by the Contractor as part of an application,
under Clause 14 [Contract Price and Payment], for a payment certificate.

1.1.5 Works and Goods

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things
required for the execution and completion of the Works and the remedying of any defects.
However, Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment
(if any), Plant, Materials and any other things intended to form or forming part of the
Permanent Works.

“"Goods"” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as
appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of
the Permanent Works, including the supply-only materials (if any) to be supplied by the
Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor under the
Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming
part of the Permanent Works, including vehicles purchased for the Procuring Entity and
relating to the construction or operation of the Works.

“Section” means a part of the Works specified in the SCC as a Section (if any).

“Temporary Works” means all temporary works of every kind (other than Contractor's
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Equipment) required on Site for the execution and completion of the Permanent Works and
the remedying of any defects.

“Works"” mean the Permanent Works and the Temporary Works, or either of them as appropriate.

1.1.6 Other Definitions

1.2

1.3

1.3.1

“Contractor's Documents” means the calculations, computer programs and other
software, drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under the Contract.

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are to be
executed.

“Force Majeure” is defined in Clause 19 [Force Majeure].

“Laws"” means all national (or state) legislation, statutes, ordinances and other laws, and
regulations and by- laws of any legally constituted public authority.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause
20.4 indicating itsdissatisfaction and intention to commence arbitration.

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance
Security].

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any)
made available by the Procuring Entity for the use of the Contractor in the execution of the
Works, as stated in the Specification; but doesnot include Plant which has not been taken
over by the Procuring Entity.

“Site” means the places where the Permanent Works are to be executed, including storage
and working areas, andto which Plant and Materials are to be delivered, and any other places
as may be specified in the Contract as forming part of the Site.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation
under Clause 13 [Variationsand Adjustments].

Interpretation

In the Contract, except where the context

requires otherwise: a) Words indicating one

gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree”, "
to be recorded in writing;

agreed” or “agreement” require the agreement

d) “written” or “inwriting” means hand-written, type-written, printed or electronically
made, and resulting in apermanent record; and

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the
words “tender documents” with “tendering documents.”

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these communications shall
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1.3.2

14

1.4.1

be:

a) In writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of theagreed systems of electronic transmission as stated in
the SCC; and

b) Delivered, sent or transmitted to the address for the recipient's communications
as stated in the SCC.However:

i) if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to theaddress from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably withheld or
delayed. When a certificateis issued to a Party, the certifier shall send a copy to the other
Party. When a notice is issued to a Party, by the otherParty or the Engineer, a copy shall be
sent to the Engineer or the other Party, as the case may be.

Law and Language

The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be the English Language.

1.5

1.5.1

1.5.2

1.6

1.7

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

a) The Contract Agreement,

b) The Letter of Acceptance,

c) the Particular Conditions—Part A,

d) the Particular Conditions—Part B

e) the General Conditions of Contract

f)  the Form of Tender,

g) the Specifications and Bills of Quantities

h) the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.

Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise. The
Contract Agreement shall be based upon the form annexed to the Particular Conditions. The
costs of stamp duties and similar charges (if any) imposed by law in connection with entry
into the Contract Agreement shall be borne by the Procuring Entity.

Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest

in or under the Contract.However, either Party:

a) May assign the whole or any part with the prior agreement of the other Party, at the
sole discretion of suchother Party, and

b) May, as security in favor of a Procuring Entity or financial institution, assign its right to
any moneys due, orto become due, under the Contract.
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1.8 Care and Supply of Documents

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity.
Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent
Drawing shall be supplied to the Contractor, whomay make or request further copies at the
cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless
and until taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the
Contractor shall supply to the Engineer

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor'sDocuments (if any), the Drawings and Variations and other
communications given under the Contract. The Procuring Entity's Personnel shall have the
right of access to all these documents at all reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in
executing the Works, theParty shall promptly give notice to the other Party of such error or
defect.

1.9  Delayed Drawings or Instructions

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a
particular time, which shall be reasonable. The notice shall include details of the necessary
drawing or instruction, details of why and by when it should be issued, and the nature and
amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to
issue the notified drawing or instruction within a time which is reasonable and is specified
in the notice with supporting details, the Contractor shall give a further notice to the
Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] toagree or determine these matters.

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by
the Contractor, includingan error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled tosuch extension of time, Cost or profit.

1.10  Procuring Entity's Use of Contractor's Documents

1.10.1As between the Parties, the Contractor shall retain the copyright and other intellectual
property rights in the Contractor's Documents and other design documents made by (or on
behalf of) the Contractor. The Contractor shallbe deemed (by signing the Contract) to give
to the Procuring Entity a non-terminable transferable non- exclusive royalty-free license to
copy, use and communicate the Contractor's Documents, including making and using
modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of
the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use
and communicate the Contractor's Documents for the purposes of completing,
operating, maintaining, altering, adjusting, repairing and demolishing the Works, and
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c) in the case of Contractor's Documents which are in the form of computer programs and
other software, permittheir use on any computer on the Site and other places as
envisaged by the Contract, including replacements of any computers supplied by the
Contractor.

1.10.2The Contractor's Documents and other desigh documents made by (or on behalf of) the

111

1.12

1.13

1.14

1.15

Contractor shall not, withoutthe Contractor's consent, be used, copied or communicated to
a third party by (or on behalf of) the Procuring Entityfor purposes other than those permitted
under this Sub-Clause.

Contractor's Use of Procuring Entity's Documents

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on
behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain
communication of these documents for the purposes of the Contract. They shall not, without
the Procuring Entity's consent, be copied, used or communicated to a third party by the
Contractor, except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and
other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless
otherwise stated in the Particular Conditions:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building
permit or similar permission for the Permanent Works, and any other permissions
described in the Specification as having been(or to be) obtained by the Procuring Entity;
and the Procuring Entity shall indemnify and hold the Contractorharmless against and
from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licenses and approvals, as required by the Laws in relation to the execution and
completion of the Works and the remedying of any defects; and the Contractor shall
indemnify and hold the Procuring Entity harmless against and from the consequences
of any failure to do so, unless the Contractor is impeded to accomplish these actions
and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
unincorporated grouping oftwo or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity
for the performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority
to bind the Contractorand each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the

Procuring Entity.
Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall
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permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity
and/or persons appointed by the Procuring Entity to inspect the Site and/or the accounts
and records relating to the procurement process, selection and/or contract execution, and
to have such accounts and records audited by auditors appointed by the Procuring Entity if
requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawnto Sub-Clausel5.6

(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede
the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a determination of ineligibility pursuant
to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY
2.1 Right of Access to the Site

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts
of the Site within the time (or times) stated in the SCC. The right and possession may not
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to
give (to the Contractor) possession of any foundation, structure, plantor means of access,
the Procuring Entity shall do so in the time and manner stated in the Specification. However,
the Procuring Entity may withhold any such right or possession until the Performance
Security has been received.

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of
access to, and possessionof, the Site within such times as required to enable the Contractor
to proceed without disruption in accordance withthe programmed submitted under Sub-
Clause 8.3 [Programmed].

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring
Entity to give any such rightor possession within such time, the Contractor shall give notice
to the Engineer and shall been titled subject toSubClause20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or
delay by the Contractor, including an error in, or delay in the submission of, any of the
Contractor's Documents, the Contractor shall not beentitled to such extension of time, Cost
or profit.

2.2 Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable
assistance as to allow theContractor to obtain properly:

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available,
and

b) Any permits, licenses or approvals required by the Laws of the Country:

i)  Which the Contractoris required to obtain under Sub-Clause
1.13[Compliance with Laws],
ii) For the delivery of Goods, including clearance through customs,
and iii) For theexport of Contractor's Equipment when it is
removed from the Site.

68



2.4

2.5

2.3

Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's
Personnel and the ProcuringEntity's other contractors on the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and
b) take actions similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) of Subclause 4.8 [Safety Procedures] and under Sub-Clause
4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangement

2.4.1

The Procuring Entity shall submit, before the Commencement Date and there after within 30
days after receiving anyrequest from the Contractor, reasonable evidence that financial
arrangements have been made and are being maintained which will enable the Procuring
Entity to pay the Contract Price punctually (as estimated at that time) in accordance with
Clause 14 [Contract Price and Payment]. Before the Procuring Entity makes any material
changeto his financial arrangements, the Procuring Entity shall give notice to the Contractor
with detailed particulars.

2.4.21n addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has

suspended disbursements under its loan, which finances in whole or in part the execution of
the Works, the Procuring Entity shall give notice of such suspension to the Contractor with
detailed particulars, including the date of such notification, with a copy to the 2.4.3 Engineer,
within 7 days of the Procuring Entity having received the suspension

notification from the Procuring Entity. If alternative funds will be available in appropriate
currencies to the Procuring Entity to continue making payments to the Contractor beyond a
date 60 day after the date of Procuring Entity notification of the suspension, the Procuring
Entity shall provide reasonable evidence in his notice of the extent to which such funds will
be available.

Procuring Entity's Claims

2.5.1

2.5.2

2.5.3

3.1

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditions or otherwisein connection with the Contract, and/or to any extension of the
Defects Notification Period, the Procuring Entity orthey shall give notice and particulars to
the Contractor. However, notice is not required for payments due under Sub-Clause 4.19
[Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-
Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the
Procuring Entity became aware, or should have become aware, of the event or
circumstances giving rise to the claim. A notice relating to any extension of the Defects
Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of the amount and/or extension to which the Procuring Entity considers itself
to be entitled in connection with the Contract. The Engineer shall then proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) which
the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) the extension (if any)
of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects
Notification Period].

THE ENGINEER

Engineer's Duties and Authority
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3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to

3.1.2

him in the Contract. The Engineer's staff shall include suitably qualified engineers and other
professionals who are competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or
necessarily to be impliedfrom the Contract. If the Engineer is required to obtain the
approval of the Procuring Entity before exercising aspecified authority, the requirements
shall be as stated in the Particular Conditions. The Procuring Entity shall promptly inform
the Contractor of any change to the authority attributed to the Engineer.

However, whenever the Engineer exercises a specified authority for which the Procuring
Entity's approval is required, then (for the purposes of the Contract) the Procuring Entity shall
be deemed to have given approval. Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the
Contract, the Engineer shall be deemed to act for the Procuring Entity; the Engineer has
no authority to relieve either Party of any duties, obligations or

b) any approval, check, certificate, consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by the Engineer (including absence of disapproval)
shall not relieve the Contractor from any responsibility he has under the Contract,
including responsibility for errors, omissions, discrepancies and noncompliance’s; and

c) any act by the Engineer in response to a Contractor's request except as otherwise
expressly specified shall be notified in writing to the Contractor within 14 days of receipt.

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the

Procuring Entity beforetaking action under the-following Sub-Clauses of these Conditions:
a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clausel3.1: instructing a Variation, except;

i) In an emergency situation as determined by the Engineer, or ii) If such a
Variation would increase theAccepted Contract Amount by less than the percentage
specified in the SCC.

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in
accordance with SubClausel3.10r13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable currencies.

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the

3.2

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining
property, he may, without relieving the Contractorof any of his duties and responsibility
under the Contract, instruct the Contract or to execute all such work or to do

all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the
risk. The Contractor shallforthwith comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Engineer shall determine an addition to
the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall
notify the Contractor accordingly, with a copy to the Procuring Entity.

Delegation by the Engineer

3.2.1The Engineer may from time to time assign duties and delegate authority to assistants, and

may also revoke such assignment or delegation. These assistants may include a resident
engineer, and/or independent inspectors appointed to inspect and/or test items of Plant
and/or Materials. The assignment, delegation or revocation shall be in writing and shall not
take effect until copies have been received by both Parties. However, unless otherwise
agreed by both Parties, the Engineer shall not delegate the authority to determine any
matter in accordance with Sub-Clause3.5 [Determinations].
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3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall

3.3

only be authorized to issueinstructions to the Contractor to the extent defined by the
delegation. Any approval, check, certificate, consent, examination, inspection, instruction,
notice, proposal, request, test, or similar act by an assistant, in accordance with the
delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval,
and shall therefore notprejudice the right of the Engineer to reject the work, Plant or
Materials;

b) If the Contractor questions any determination or instruction of an assistant, the
Contractor may refer the matterto the Engineer, who shall promptly confirm, reverse or
vary the determination or instruction.

Instructions of the Engineer

3.3.1The Engineer may issue to the Contractor (at any time) instructions and additional or modified

Drawings which maybe necessary for the execution of the Works and the remedying of any
defects, all in accordance with the Contract. The Contractor shall only take instructions from
the Engineer, or from an assistant to whom the appropriate authority has been delegated
under this Clause. If an instruction constitutes a Variation, Clause 13 [Variations and
Adjustments] shall apply.

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated

3.4

3.5

assistant, on any matterrelated to the Contract. Whenever practicable, their instructions

shall be given in writing. If the Engineer or adelegated assistant: a) Gives an oral

instruction,

b) Receives a written confirmation of the instruction, from (or on behalf of) the Contractor,
within two working days after giving the instruction, and

c) Does not reply by issuing a written rejection and/or instruction within two working days
after receiving the confirmation, then the confirmation shall constitute the written instruction
of the Engineer or delegated assistant (as the case may be).

Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less
than 21 days before the intended date of replacement, give notice to the Contractor of the
name, address and relevant experience of the intended replacement Engineer. If the
Contractor considers the intended replacement Engineer to be unsuitable, hehas the right
to raise objection against him by notice to the Procuring Entity, with supporting particulars,
and the Procuring Entity shall give full and fair consideration to this objection.

Determinations

3.5.1Whenever these Conditions provide that the Engineer shall proceed in accordance with this

Sub-Clause 3.5 to agreeor determine any matter, the Engineer shall consult with each Party
in an endeavor to reach agreement. If agreementis not achieved, the Engineer shall make a
fair determination in accordance with the Contract, taking due regard of all relevant
circumstances.

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with

supporting particulars, within30 days from the receipt of the corresponding claim or request
except when otherwise specified. Each Party shall give effect to each agreement or
determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR
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4.1

4.1.1

4.1.2

4.1.3

4.1.4

4.1.5

4.1.6

4.1.7

4.2

Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete
the Works in accordance with the Contract and with the Engineer's instructions, and shall
remedy any defects in the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract,
and all Contractor's Personnel, Goods, consumables and other things and services, whether
of a temporary or permanent nature, requiredin and for this design, execution, completion
and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall
have their origin in any eligible source country as defined by the Procuring Entity.

The Contractor shall be responsible for the adequacy, stability and safety of all Site
operations and of all methods of construction. Except to the extent specified in the Contract,
the Contractor (i) shall be responsible for all Contractor'sDocuments, Temporary Works, and
such design of each item of Plant and Materials as is required for the item to be in accordance
with the Contract, and (ii) shall not otherwise be responsible for the design or specification
of thePermanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements
and methods which the Contractor proposes to adopt for the execution of the Works. No
significant alteration to these arrangements and methods shall be made without this having
previously been notified to the Engineer.

The Contractor shall not commence any Works, including mobilization and/or pre-construction
activities (e.g., limitedclearance for haul roads, site accesses and work site establishment,
geotechnical investigations or investigations toselect ancillary features such as quarries and
borrow pits), unless the Engineer is satisfied that appropriate measuresare in place to
address environmental, social, health and safety risks and impacts.

If the Contract specifies that the Contract or shall design any part of the Permanent Works,
then unless otherwise stated in the Particular Conditions:

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in
accordance with the procedures specified in the Contract;

b) These Contractor's Documents shall be in accordance with the Specification and
Drawings, shall be written inthe language for communications defined in Sub-Clause 1.4
[Law and Language], and shall include additionalinformation required by the Engineer
to add to the Drawings for co-ordination of each Party's designs;

c) The Contractor shall be responsible for this part and it shall, when the Works are

completed, be fit for such purposes for which the part is intended as are specified in the
Contract; and

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to
the Engineer the “as- built” documents and, if applicable, operation and maintenance
manuals in accordance with the Specificationand insufficient detail for the Procuring
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed for the purposes of taking-
over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these
documents and manuals have beensubmitted to the Engineer.

Performance Security
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4.2.1

Performance security shall not be required for contracts estimated to cost less

than Kenya shillings five millionshillings.

4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.3

4.3.1

4.3.2

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in
the amount stated in the SCC and denominated in the currency (is) of the Contractor in a
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in
the SCC, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days
after receiving the Letter of Acceptance and shall send a copy to the Engineer. The
Performance Security shall be issued by a reputable Procuring Entity or financial institution
selected by the Contractor and shall be in the form annexed to the Particular Conditions, as
stipulated by the Procuring Entity in the SCC, or in another form approved by the Procuring
Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executedand completed the Works and remedied any defects. If the terms
of the Performance Security specify its expiry date, and the Contractor has not become
entitled to receive the Performance Certificate by the date 30 days prior tothe expiry date,
the Contractor shall extend the validity of the Performance Security until the Works have
been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for
amounts to which the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim
under the Performance Security to the extent to which the Procuring Entity was not entitled
to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 21 days
after receiving a copy ofthe Performance Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer
determines an addition or are duction to the Contract Price as a result of a change in cost
and/or legislation, or as a result of a Variation, amounting to more than 25 percent of the
portion of the Contract Price payable in a specific currency, the Contractor shall at the
Engineer's request promptly increase, or may decrease, as the case may be, the value of the
Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's
Representative is named in the Contract, the Contractor shall, prior to the Commencement
Date, submit to the Engineer for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or
subsequentlyrevoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed
person fails to act as Contractor's Representative, the Contractor shall similarly submit the
name and particulars of another suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment
of the Contractor's Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's

performance of the Contract. If the Contractor's Representative is to be temporarily absent

from the Site during the execution of the Works, a suitable replacement person shall be

appointed, subject to the Engineer's prior consent, and the Engineer shall be notified
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4.6

accordingly.

4.3.3The Contractor's Representative shall, on behalf of the Contractor, receive instructions under

4.3.4

4.4

4.4.1

4.4.2

4.4.3

4.4.4

4.5

Sub-Clause 3.3 [Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any
competent person, and may at any time revoke the delegation. Any delegation or revocation
shall not take effect until the Engineer has received prior notice signed by the Contractor's
Representative, naming the person and specifying the powers, functions and authority being
delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined
in Sub-Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not
fluent in the said language, the Contractor shall make competent interpreters available during
all working hours in a number deemed sufficient by the Engineer.

Subcontractors

The Contractor shall not subcontract the whole of the Works.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or

employees, as if they werethe acts or defaults of the Contractor. Unless otherwise stated in
the Particular Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials,
or to a subcontract forwhich the Subcontractor is named in the Contract;

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors;

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended
date of the commencement of each Subcontractor's work, and of the commencement of
such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of
termination under Sub-Clause15.2 [Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause
1.12 [Confidential Details]apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors
from the Country to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the
benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless
otherwise stated in the assignment, the Contractor shall have no liability tothe Procuring
Entity for the work carried out by the Subcontractor after the assignment takes effect.

Co-operation

4.6.1

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow
appropriate opportunities forcarrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in
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4.6.2

4.7

4.7.1

4.7.2

4.7.3

4.8

4.9

4.9.1

the execution on or nearthe Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the
Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel
and other contractors may include the use of Contractor's Equipment, Temporary Works or
access arrangements which are the responsibility of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession
of any foundation, structure, plant or means of access in accordance with Contractor’s
Documents, the Contractor shall submit such documents to the Engineer in the time and
manner stated in the Specification.

Setting Out

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified in the Contractor notified by the Engineer. The Contractor shall be
responsible for the correct positioning of all parts of the Works, and shall rectify any error in
the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items
of reference, but the Contractor shall use reasonable efforts to verify their accuracy before
they are used.

If the Contractor suffers delay and/or incurs Cost from executing work which was
necessitated by an error in these items of reference, and an experienced contractor could
not reasonably have discovered such error and avoided thisdelay and/or Cost, the Contractor
shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's
Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could
not reasonably have been discovered, and (ii) thematters described in sub-paragraphs (a)
and (b) above related to these.

Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as
to avoid danger to thesepersons,

d) provide fencing, lighting, guarding and watching of the Works until completion
and taking over underClausel0
[Procuring Entity's Taking Over], and

e) Provide any Temporary Works (including roadways, footways, guards and fences) which
may be necessary, because of the execution of the Works, for the use and protection of
the public and of owners and occupiers of adjacent land.

Quality Assurance
The Contractor shall institute a quality assurance system to demonstrate compliance with
the requirements of the Contract. The system shall be in accordance with the details stated

in the Contract. The Engineer shall be entitled to audit any aspect of the system.
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4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for
information before each design and execution stage is commenced. When any document of
a technical nature is issued to the Engineer, evidence of the prior approval by the Contractor
itself shall be apparent on the document itself. Compliance with the quality assurance system
shall not relieve the Contractor of any of his duties, obligations or responsibilities under the
Contract.

410 Site Data

4.10.1The Procuring Entity shall have made available to the Contractor for his information, prior to
the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and
hydrological conditions at the Site, including environmental aspects. The Procuring Entity
shall similarly make available to the Contract or all such data which come into the Procuring
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting
all such data.

4.10.2To the extent which was practicable (taking account of cost and time), the Contractor shall
be deemed to have obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affectthe Tender or Works. To the same extent, the
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the
above data and other available information, and to have been satisfied before submitting
the Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) The hydrological and climatic conditions,

c) The extent and nature of the work and Goods necessary for the execution and
completion of the Works and theremedying of any defects,

d) The Laws, procedures and labor practices of the Country, and

e) The Contractor's requirements for access, accommodation, facilities, personnel,
power, transport, water andother services.

411 Sufficiency of the Accepted Contract Amount

4.11.1 The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and
b) Have based the Accepted Contract Amount on the data, interpretations, necessary
information, inspections, examinations and satisfaction as to all relevant matters
referred to in Sub-Clause 4.10 [Site Data].

4.11.2Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the
Contractor's obligations underthe Contract (including those under Provisional Sums, if any)
and all things necessary for the proper execution and completion of the Works and the
remedying of any defects.

412 Unforeseeable Physical Conditions

4.12.11n this Sub-Clause, “physical conditions” means natural physical conditions and man-made
and other physical obstructions and pollutants, which the Contractor encounters at the Site
when executing the Works, including subsurface and hydrological conditions but excluding
climatic conditions.

4.12.2If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the
Engineer, and shall set out the reasons why the Contractor considers them to be
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Unforeseeable. The Contractor shall continue executing the Works, using such proper and
reasonable measures as are appropriate for the physical conditions, and shall comply with
any instructions which the Engineer may give. If an instruction constitutes a Variation, Clause
13 [Variationsand Adjustments] shall apply.

4.12.3If and to the extent that the Contractor encounters physical conditions which are

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1
[Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

4.12.4Upon receiving such notice and inspecting and/or investigating these physical conditions, the

Engineer shall proceedin accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) whether and (if so) to what extent these physical conditions were
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related
to this extent.

4.12.5However, before additional Cost is finally agreed or determined under sub-paragraph (ii),

the Engineer may also review whether other physical conditions in similar parts of the Works
(if any) were more favorable than could reasonably have been foreseen when the Contractor
submitted the Tender. If and to the extent that these more favorable conditions were
encountered, the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine the reductions in Cost which were due to these conditions, which may
be included (as deductions) in the Contract Price and Payment Certificates. However, the net
effect of all adjustmentsunder sub-paragraph (b) and all these reductions, for all the physical
conditions encountered in similar parts of theWorks, shall not result in any reduction in the
Contract Price.

4.12.6The Engineer shall take account of any evidence of the physical conditions foreseen by the

4.13

4.14

4.14.1

4.14.2

Contractor when submitting the Tender, which shall be made available by the Contractor,
but shall not be bound by the Contractor'sinterpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access
to and possession ofthe Site including special and/or temporary rights-of-way which are
necessary for the Works. The Contractor shallobtain, at his risk and cost, any additional
rights of way or facilities outside the Site which he may require for the purposes of the
Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a) The convenience of the public, or

b) The access to and use and occupation of all roads and footpaths, irrespective of
whether they are public or inthe possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all

damages, losses and expenses (including legal fees and expenses) resulting from any such
unnecessary or improper interference.
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4.15 Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to
the SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged
bythe Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of
Appropriate vehicle sand routes.

4.15.1 Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance
which may be required forhis use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes,
and shall obtain anypermission which may be required from the relevant authorities
for his use of routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the
use or otherwise of anyaccess route;

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes;
and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor,
of access routes shallbe borne by the Contractor.

4.16 Transport of Goods

Unless otherwise stated in the Particular Conditions:

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which
any Plant or a majoritem of other Goods will be delivered to the Site;

b) The Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the Works; and

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from
all damages, losses and expenses (including legal fees and expenses) resulting from the
transport of Goods, and shall negotiate andpay all claims arising from their transport.

4.17 Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the
Site, Contractor's Equipment shall be deemed to be exclusively intended for the execution
of the Works. The Contractor shall not remove from the Site any major items of Contractor's
Equipment without the consent of the Engineer. However, consent shall not be required for
vehicles transporting Goods or Contractor's Personnel off Site.

4.18 Protection of the Environment

4.18.1The Contractor shall take all reasonable steps to protect the environment (both on and off
the Site) and to limit damage and nuisance to people and property resulting from pollution,
noise and other results of his operations.

4.18.2The Contractor shall ensure that emissions, surfaced is charges and effluent from the
Contractor's activities shall notexceed the values stated in the Specification or prescribed by
applicable Laws.

4.19 Electricity, Water and Gas

4.19.1The Contractor shall, except as stated below, be responsible for the provision of all power,
water and other serviceshe may require for his construction activities and to the extent
defined in the Specifications, for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gas and other services as may be available on the Site and of which details
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and prices are given in the Specification. The Contractor shall, at his risk and cost, provide any
apparatus necessary for his use of these services and for measuring the quantities consumed.

4.19.2The quantities consumed and the amounts due (at these prices) for such services shall be
agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's
Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

420 Procuring Entity's Equipment and Free-Issue Materials

4.20.1The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the
use of the Contractor in the execution of the Works in accordance with the details,
arrangements and prices stated in the Specification. Unless otherwise stated in the
Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst
any of the Contractor's Personnel is operating it, driving it, directing it or in possession
or control of it.

4.20.2The appropriate quantities and the amounts due (at such stated prices) for the use of
Procuring Entity's Equipment shall be agreed or determined by the Engineer in accordance
with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The
Contractor shall pay these amounts to the Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in
accordance with the detailsstated in the Specification. The Procuring Entity shall, at his risk
and cost, provide these materials at the time and place specified in the Contract. The
Contractor shall then visually inspect them and shall promptly give notice to the Engineer of
any shortage, defect or default in these materials. Unless otherwise agreed by both Parties,
the Procuring Entity shall immediately rectify the notified shortage, defect or default.

4.20.3After this visual inspection, the free-issue materials shall come under the care, custody and
control of the Contractor. The Contractor's obligations of inspection, care, custody and
control shall not relieve the Procuring Entity of liability for any shortage, defect or default
not apparent from visual inspection.

421 Progress Reports

4.21.1Unless otherwise stated in the Particular Conditions, monthly progress reports shall be
prepared by the Contractor and submitted to the Engineer in six copies. The first report shall
cover the period up to the end of the first calendarmonth following the Commencement
Date. Reports shall be submitted monthly thereafter, each within 7 days afterthe last day of
the period to which it relates.

4.21.2Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works.

4.21.3 Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor’'s Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the
manufacturer, manufacture location, percentage progress, and the actual or expected
dates of: i) commencement of manufacture, ii) Contractor's inspections, iii) tests, and
iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
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e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-

Clause
20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspectsand public relations; and

h) comparisons of actual and planned progress, with details of any events or
circumstances which may jeopardizethe completion in accordance with the Contract,
and the measures being (or to be) adopted to overcome delays.

4.21.4The Contractor shall provide immediate notification to the Engineer of incidents in the
following categories. Full details of such incidents shall be provided to the Engineer
within the time frame agreed with the Engineer. a) confirmed or likely violation
of any law or international agreement;

b) any fatality or serious injury;

¢) significant adverse effects or damage to private property (e.g. vehicle accident, damage
from fly rock, workingbeyond the boundary);

d) major pollution of drinking water aquifer or damage or destruction of rare or
endangered habitat (includingprotected areas) or species; or

e) any allegation of sexual harassment or sexual misbehavior, child abuse,
defilement, or other violationsinvolving children.

4.22 Security of the Site

Unless otherwise stated in the Particular Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring
Entity's Personnel; and toany other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's
other contractors on the Site.

4.23 Contractor's Operations on Site

4.23.1The Contractor shall confine his operations to the Site, and to any additional areas which
may be obtained by the Contractor and agreed by the Engineer as additional working areas.
The Contractor shall take all necessary precautions to keep Contractor's Equipment and
Contractor's Personnel within the Site and these additional areas, and to keep them off
adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all
unnecessary obstruction and shall store or dispose of any Contractor's Equipment or surplus
materials. The Contractor shall clear away and remove from the Site any wreckage, rubbish
and Temporary Works which are no longer required.

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and
remove, from that part of the Siteand
Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus
material, wreckage, rubbishand Temporary Works. The Contractor shall leave that part of
the Site and the Works in a clean and safe condition. However, the Contractor may retain on
Site, during the Defects Notification Period, such Goods as are required forthe Contractor to
fulfil obligations under the Contract.

424 Fossils

4.24.1All fossils, coins, articles of value or antiquity, and structures and other remains or items of
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geological or archaeological interest found on the Site shall be placed under the care and
authority of the Procuring Entity. The Contractor shall take reasonable precautions to prevent
Contractor's Personnel or other persons from removing or damaging any of these findings.

4.24.2The Contractor shall, upon discovery of any such finding, promptly give notice to the
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay
and/or incurs Cost from complying with the instructions, the Contractor shall give a further
notice to the Engineer and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations]to agree or determine these matters.

5. NOMINATED SUB CONTRACTORS
5.1 Definition of "nominated Subcontractor

In the Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is stated in the Contract as being a nhominated Subcontractor, or

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the
Contractor to employ as aSubcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

52  Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against
whom the Contractor raises reasonable objection by notice to the Engineer as soon as
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises
from (among other things) any of the following matters, unless theProcuring Entity agrees
in writing to indemnify the Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources or financial strength;

b) the nominated Subcontract or does not accept to indemnify the Contractor against and
from any negligence ormisuse of Goods by the nhominated Subcontractor, his agents
and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies

that, for thesubcontracted work (including design, if any), the nominated Subcontract
or shall:

i) undertake to the Contractor such obligations and liabilities as will enable the
Contractor to discharge hisobligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under
or in connection with the Contract and from the consequences of any failure by the
Subcontractor to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity
payments for sums due under the Subcontract referred to under Sub-Clause 5.3
[Payment to nominated Subcontractors].

53 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the
nominated Subcontractor's invoices approved by the Contractor which the Engineer certifies
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to be due in accordance with the subcontract. These amounts plus other charges shall be
included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5
[Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].

5.4  Evidence of Payments

Before issuing a Payment, Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that
the nominated Subcontractor has received all amounts due in accordance with previous
Payment Certificates, less applicable deductions for retention or otherwise. Unless the
Contractor:

a) Submits this reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold

or refuse to pay theseamounts, and

i) submits to the Engineer reasonable evidence that the nominated Subcontractor
has been notified of theContractor's entitlement, then the Procuring Entity may
(at his sole discretion) pay, direct to the nominated Subcontractor, part or all of
such amounts previously certified (less applicable deductions)
as are due to the nominated Subcontractor and for which the Contractor has
failed to submit the evidence described in sub-paragraphs (a) or (b) above. The
Contractor shall then repay, to the Procuring Entity, the amount which the
nominated Subcontractor was directly paid by the Procuring Entity.

6. STAFF AND LABOR
6.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for
the engagement of all staff and labor, local or otherwise, and for their payment, feeding,
transport, and, when appropriate, housing. The Contractor is encouraged, to the extent
practicable and reasonable, to employ staff and labor with appropriate qualifications and
experience from sources within the Country.

6.2 Rates of Wages and Conditions of Labor

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not
lower than those establishedfor the trade or industry where the work is carried out. If no
established rates or conditions are applicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than the general level of wages and conditions
observed locally by Procuring Entity's whose trade or industry is similar to that of the
Contractor.

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal
income taxes in Kenya inrespect of such of their salaries, wages, allowances and any benefits
as are subject to tax under the Laws of Kenyafor the time being in force, and the Contractor
shall perform such duties in regard to such deductions there of as may be imposed on him
by such Laws.

6.3  Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

6.4 Labor Laws

82



6.4.1

6.4.2

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's
Personnel, including Lawsrelating to their employment, health, safety, welfare, immigration
and emigration, and shall allow them all their legal rights.

The Contractor shall require his employees to obey all applicable Laws, including those

concerning safety at work.

6.5

6.6

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the

normal working hoursstated in the SCC, unless:

a) Otherwise stated in the Contract,

b) The Engineer gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the
safety of the Works, inwhich case the Contractor shall immediately advise the
Engineer.

Facilities for Staff and Labor

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain all

6.6.2

6.7

6.7.1

6.7.2

6.7.3

6.7.4

6.8

6.8.1

necessary accommodation and welfare facilities for the Contractor's Personnel. The
Contractor shall also provide facilities forthe Procuring Entity's Personnel as stated in the
Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary
or permanent living quarters within the structures forming part of the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and
safety of the Contractor's Personnel. In collaboration with local health authorities, the
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service
are available at all times at the Site and at any accommodation for Contractor's and Procuring
Entity's Personnel, and that suitable arrangements are made for all necessary welfare and
hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for this
responsibility and shall have the authority to issue instructions and take protective measures
to prevent accidents. Throughout the execution of the Works, the Contractor shall provide
whatever is required by this person to exercise this responsibility and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable
after its occurrence. The Contractor shall maintain records and make reports concerning
health, safety and welfare of persons, and damage to property, as the Engineer may
reasonably require.

HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programmed
via an approved service provider and shall undertake such other measures as are specified
in this Contract to reduce the risk of the transferof the HIV virus between and among the
Contractor's Personnel and the local community, to promote early diagnosis and to assist
affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
Contractor's obligations, the Contractor shall provide all necessary superintendence to plan,
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arrange, direct, manage, inspect and test the work.

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and
Language]) and of the operations to be carried out (includingthe methods and techniques
required, the hazards likely to be encountered and methods of preventing accidents), for
the satisfactory and safe execution of the Works.

6.9 Contractor's Personnel

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and
experienced in their respective trades or occupations. The Engineer may require the
Contractor to remove (or cause to be removed) any person employed on the Site or Works,
including the Contractor's Representative if applicable, who: a) Persists inany misconduct or
lack of care,

b) Carries out duties incompetently or negligently,
c) Fails to conform with any provisions of the Contract,

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment,
or

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption
during the execution ofthe Works.

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement
person.

6.10 Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor's Personnel andof each type of Contractor's Equipment on the Site. Details shall
be submitted each calendar month, in a form approved by the Engineer, until the Contractor
has completed all work which is known to be outstanding at the completion date stated in
the Taking-Over Certificate for the Works.

6.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace
and protection of persons and property on and near the site

6.12 Foreign Personnel

6.12.1The Contractor may bring in to the Country any foreign personnel who are necessary for the
execution of the Worksto the extent allowed by the applicable Laws. The Contractor shall
ensure that these personnel are provided with the required residence visas and work permits.
The Procuring Entity will, if requested by the Contractor, use his Lowest endeavors in a timely
and expeditious manner to assist the Contract or in obtaining any local, state, nationalor
government permission required for bringing in the Contractor's personnel.

6.12.2The Contractor shall be responsible for the return of these personnel to the place where
they were recruited or to their domicile. In the event of the death in the Country of any of
these personnel or members of their families, the Contractor shall similarly be responsible
for making the appropriate arrangements for their return or burial.

6.13 Supply of Foodstuffs

6.13.1The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be
stated in the Specificationat reasonable prices for the Contractor's Personnel for the purposes
of or in connection with the Contract.
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6.14 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate
supply of drinking andother water for the use of the Contractor's Personnel.

6.15 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's
Personnel employed on theSite from insect and pest nuisance, and to reduce the danger to
their health. The Contractor shall comply with all the regulations of the local health authorities,
including use of appropriate insecticide.

6.16 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import,
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift, barter or disposal thereof by Contractor's Personnel.

6.17 Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or
ammunition of any kind, or allow Contractor's Personnel to do so.

6.18 Festivals and Religious Customs

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other
customs.Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any
funeral arrangements forany of his local employees who may die while engaged upon the
Works.

6.19 Prohibition of Forced or Compulsory Labor

The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labor, such as indentured labor,
bonded labor or similar labor-contracting arrangements.

6.20 Prohibition of Harmful Child Labor

The Contractor shall not employ children in @ manner that is economically exploitative, or is
likely to be hazardous, or to interfere with, the child's education, or to be harmful to the
child's health or physical, mental, spiritual, moral,or social development. Where the relevant
labor laws of the Country have provisions for employment of minors, the Contract or shall
follow those laws applicable to the Contractor. Children below the age of 18 years shall not
be employed in dangerous work.

6.21 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labor at the
Site. The records shallinclude the names, ages, genders, hours worked and wages paid to
all workers. These records shall be summarizedon a monthly basis and submitted to the
Engineer. These records shall be included in the details to be submitted bythe Contractor
under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

6.22 Workers' Organizations

The Contractor shall comply with laws on workers' rights to form and to join workers'
organizations without interference and to bargain collectively.

85



6.23 Non-Discrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal characteristics
unrelated to inherent job requirements. The Contractor shall base the employment
relationship on the principle of equal opportunity andfair treatment and shall not discriminate
with respect to aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and terms of employment,
access to training, promotion, termination of employment or retirement, and discipline.

7. Plant, Materials and Workmanship
7.1 Manner of Execution

The Contractor shall carry out the manufacture of Plant, the production and manufacture of

Materials, and all otherexecution of the Works:

a) Inthe manner (if any) specified in the Contract,

b) In a proper workman like and careful manner, in accordance with recognized good practice, and

c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

7.2  Samples

The Contractor shall submit the following samples of Materials, and relevant
information, to the Engineer forconsent prior to using the Materials in or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all
at the Contractor's cost, and

b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.

7.3  Inspection

7.3.1 The Procuring Entity's Personnel shall at all reasonable times:
a) Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

b) During production, manufacture and construction (at the Site and elsewhere), be entitled
to examine, inspect, measure and test the materials and workmanship, and to check the
progress of manufacture of Plant and production and manufacture of Materials.

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No such
activity shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before it is
covered up, put out ofsight, or packaged for storage or transport. The Engineer shall then
either carry out the examination, inspection, measurement or testing without unreasonable
delay, or promptly give notice to the Contractor that the Engineer does not require to do so.
If the Contractor fails to give the notice, he shall, if and when required by the Engineer,
uncover the work and thereafter reinstate and make good, all at the Contractor's cost.

74  Testing
7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after
Completion (if any).

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus,
assistance, documents and other information, electricity, equipment, fuel, consumables,
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary
to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the
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time and place for the specified testing of any Plant, Materials and other parts of the Works.

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details
of specified tests, orinstruct the Contractor to carry out additional tests. If these varied or
additional tests show that the tested Plant, Materials or workmanship is not in accordance
with the Contract, the cost of carrying out this Variation shall be borne by the Contractor,
notwithstanding other provisions of the Contract.

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's
intention to attend the tests. Ifthe Engineer does not attend at the time and place agreed,
the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, and
the tests shall then be deemed to have been made in the Engineer’s presence.

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or
as a result of a delay for which the Procuring Entity is responsible, the Contractor shall give
notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof Time for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agreeor determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the tests.
When the specified testshave been passed, the Engineer shall endorse the Contractor's
test certificate, or issue a certificate to him, to that effect. If the Engineer has not attended
the tests, he shall be deemed to have accepted the readings as accurate.

75 Rejection

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship is found tobe defective or otherwise not in accordance with the Contract, the
Engineer may reject the Plant, Materials or workmanship by giving notice to the Contractor,
with reasons. The Contractor shall then promptly make good the defect and ensure that the
rejected item complies with the Contract.

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall
be repeated under the sameterms and conditions. If the rejection and retesting cause the
Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay these costs to the Procuring Entity.

76  Remedial Work
7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to:

a) remove from the Site and replace any Plant or Materials which is not in accordance with the
Contract,

b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether
because of an accident, unforeseeable event or otherwise.

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the
time (if any) specifiedin the instruction, or immediately if urgency is specified under sub-
paragraph (c).

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to
employ and pay other persons to carry out the work. Except to the extent that the Contractor
would have been entitled to payment for thework, the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure.

7.7 Ownership of Plant and Materials
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8.3

7.8

8.1

8.1.1

8.1.2

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the
extent consistent with the Laws of the Country, become the property of the Procuring Entity
at whichever is the earlier of the following times, free from liens and other encumbrances:

a) When it is incorporated in the Works;

b) When the Contractor is paid the corresponding value of the Plant and Materials under
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties,
rents and other paymentsfor: a) Natural Materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material
(whether natural or manmade), except to the extent that disposal areas within the Site
are specified in the Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date
shall be the date at which the following precedent conditions have all been fulfilled and the
Engineer's notification recording the agreement of both Parties on such fulfilment and

instructing to commence the Work is received by the Contractor:
a) Contract by relevant authorities of the Country;

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial
arrangements (under Subclause 2.4 [Procuring Entity's Financial Arrangements]);

c) signature of the Contract Agreement by both Parties, and if required, approval of the
except if otherwise specified in the SCC, effective access to and possession of the Site
given to the Contractor together with suchpermission(s) under (a) of Sub-Clause 1.13
[Compliance with Laws] as required for the commencement of theWorks

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance
Payment] provided that the corresponding Procuring Entity guarantee has been
delivered by the Contractor.

If the said Engineer's instruction is not received by the Contractor within 126 days from his
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract
under Sub-Clause 16.2 [Termination by Contractor].

8.1.3The Contractor shall commence the execution of the Works as soon as is reasonably

practicable after the Commencement Date and shall then proceed with the Works with due
expedition and without delay.

8.2 Time for Completion
The Contractor shall complete the whole of the Works, and each Section (if any), within the
Time for Completion for the Works or Section (as the case may be), including:
a) achieving the passing of the Tests on Completion, and
b) completing all work which is stated in the Contract as being required for the Works or
Section to be consideredto be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections].
Program
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8.3.1 The Contractor shall submit a detailed time program to the Engineer within 14 days after
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall
also submit a revised program whenever the previous program is inconsistent with actual
progress or with the Contractor's obligations. Each program shallinclude:

a) the order in which the Contractor intends to carry out the Works, including the anticipated
timing of each stage of design (if any), Contractor's Documents, procurement,
manufacture of Plant, delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and
d) a supporting report which includes:

i) a general description of the methods which the Contract or intends to adopt, and of
the major stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each class of
Contractor's Personneland of each type of Contractor's Equipment, required on the
Site for each major stage.

8.3.2 Unless the Engineer, within 14 days after receiving a program, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed
in accordance with the program, subject to his other obligations under the Contract. The
Procuring Entity's Personnel shall be entitled to rely upon the program when planning their
activities.

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events
or circumstances whichmay adversely affect the work, increase the Contract Price or delay
the execution of the Works. The Engineer mayrequire the Contractor to submit an estimate
of the anticipated effect of the future event or circumstances, and/or aproposal under Sub-
Clause 13.3 [Variation Procedure].

8.3.4 If, at any time, the Engineer gives notice to the Contractor that a program fails (to the extent
stated) to comply with the Contract or to be consistent with actual progress and the
Contractor's stated intentions, the Contractor shallsubmit a revised program to the Engineer
in accordance with this Sub-Clause.

8.4 Extension of Time for Completion

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an
extension of the Time for Completion if and to the extent that completion for the purposes
of Sub-Clause10.1 [Taking Over of the Works and Sections] is or will be delayed by any of
the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed
under Sub-Clause 13.3 [Variation
Procedure]) or other substantial change in the quantity of an item of work included in the Contract,
b) a cause of delay giving an entitlement to extension of time under a Sub-Clause
of these Conditions, c)exceptionally adverse climatic conditions,
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or
e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity,
the Procuring Entity'sPersonnel, or the Procuring Entity's other contractors.

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion,
the Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1
[Contractor's Claims]. When determining each extensionof time under Sub-Clause 20.1, the
Engineer shall review previous determinations and may increase, but shall not decrease, the
total extension of time.
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8.5

8.6

8.6.1

8.6.2

8.7

8.7.1

8.7.2

8.8

8.8.1

8.8.2

Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant
legally constituted publicauthorities in the Country,

b) These authorities delay or disrupt the Contractor's work, and

c) The delay or disruption was Unforeseeable, then this delay or disruption will be
considered as a cause of delayunder sub-paragraph (b) of Sub-Clause 8.4 [Extension of
Time for Completion].

Rate of Progress

If, at any time:
a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current program under Sub-Clause 8.3
[Program], other thanas a result of a cause listed in Sub-Clause 8.4 [Extension of Time
for Completion], then the Engineer may instruct the Contractor to submit, under Sub-
Clause 8.3 [Program], a revised program and supporting

report describing the revised methods which the Contractor proposes to adopt in order
to expedite progress andcomplete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised
methods, which may require increases in the working hours and/or in the numbers of
Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If these
revised methods cause the Procuring Entity to incur additional costs, the Contractor shall
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the
Engineer to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of
Time for Completion] shall be paid by the ProcuringEntity, without generating, however, any
other additional payment benefit to the Contractor.

Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages
to the Procuring Entity for this default. Thesedelay damages shall be the sum stated in the
SCC, which shall be paid for everyday which shall elapse between therelevant Time for
Completion and the date stated in the Taking-Over Certificate. However, the total amount
due underthis Sub-Clause shall not exceed the maximum amount of delay damages (if any)
stated in the SCC.

These delay damages shall be the only damages due from the Contractor for such default,
other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] prior to completion of the Works. These damages shall not relieve the Contractor
from his obligation to complete the Works, or from any other duties, obligations or
responsibilities which he may have under the Contract.

Suspension of Work
The Engineer may at any time instruct the Contractor to suspend progress of part or all of
the Works. During such suspension, the Contractor shall protect, store and secure such part

or the Works against any deterioration, loss or damage.

The Engineer may also notify the cause for the suspension. If and to the extent that the
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cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9,
8.10 and 8.11 shall not apply.

8.9 Consequences of Suspension

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions
under Sub- Clause

8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to
the Engineer and shallbeen titled subject to Sub-Clause 20.1 [Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] toagree or determine these matters.

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost
incurred in, making good the consequences of the Contractor's faulty design, workmanship
or materials, or of the Contractor's failure to protect, store or secure in accordance with Sub-
Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension)
of Plant and/or Materialswhich have not been delivered to Site, if:

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days,
and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property
in accordance with theEngineer's instructions.

8.11 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than
84 days, the Contractormay request the Engineer's permission to proceed. If the Engineer
does not give permission within 30 days after being requested to do so, the Contractor may,
by giving notice to the Engineer, treat the suspension as an omission under Clause 13
[Variations and Adjustments] of the affected part of the Works. If the suspension affects the
wholeof the Works, the Contractor may give notice of termination under Sub-Clause 16.2
[Termination by Contractor].

8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Engineer shall
jointly examine the Works and the Plant and Materials affected by the suspension. The
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or
Materials, which has occurred during the suspension after receiving from the Engineer an
instruction to this effect under Clausel13 [Variations and Adjustments].

9. TESTS ON COMPLETION

9.1  Contractor's Obligations

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and
Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph

(d) of Sub-Clause 4.1 [Contractor's General Obligations].

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after
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which the Contract or will beready to carry out each of the Tests on Completion. Unless
otherwise agreed, Tests on Completion shall be carriedout within 14 days after this date, on
such day or days as the Engineer shall instruct.

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances
for the effect of any use ofthe Works by the Procuring Entity on the performance or other
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on
Completion, the Contractor shall submit a certified report of the results of these Tests to the
Engineer.

9.2 Delayed Tests

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4
[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion]
shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may
by notice require the Contractor to carry out the Tests within 21 days after receiving the
notice. The Contractor shall carry out the Testson such day or days within that period as the
Contract or may fix and of which he shall give notice to the Engineer.

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the
Contractor. The Tests on Completion shall then bedeemed to have been carried out in the
presence of the Contract or and the results of the Tests shall be accepted asaccurate.

9.3 Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection]
shall apply, and the Engineer or the Contractor may require the failed Tests, and Tests on
Completion on any related work, to be repeated under the same terms and conditions.

9.4  Failure to Pass Tests on Completion

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause

9.3 [Retesting], the Engineer shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works
or Section, reject the Works or Section (as the case may be), in which event the
Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of
Sub-Clause 11.4 [Failure to Remedy Defects]; or

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests.

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other
obligations under the Contract, and the Contract Price shall be reduced by such amount as
shall be appropriate to cover the reduced value

to the Procuring Entity as a result of this failure. Unless the relevant reduction for this failure

is stated (or its methodof calculation is defined) in the Contract, the Procuring Entity may

require the reduction to be (i) agreed by both Parties

(in full satisfaction of this failure only) and paid before this Taking-Over Certificate is issued, or

(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations].

10. PROCURING ENTITY'S TAKING OVER

10.1 Taking Over of the Works and Sections

92



10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works
shall be taken over by the Procuring
Entity when (i) the Works have been completed in accordance with the Contract, including
the matters described in Subclause 8.2 [Time for Completion] and except as allowed in sub-
paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is
deemed to have been issued in accordance with this Sub-Clause.

10.1.2The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for
taking over. If the Works are divided into Sections, the Contract or may similarly apply for a
Taking-Over Certificate for each Section.

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application:

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works
or Section were completed in accordance with the Contract, except for any minor
outstanding work and defects which will notsubstantially affect the use of the Works or
Section for their intended purpose (either until or whilst this workis completed and these
defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the
Contractor to enablethe Taking-Over Certificate to be issued. The Contractor shall then
complete this work before issuing a furthernotice under this Sub-Clause.

10.1.4If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's
application within the period of 30 days, and if the Works or Section (as the case may be) are
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to
have been issued on the last day of that period.

10.2 Taking Over of Parts of the Works

10.2.1The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over
Certificate for any part of thePermanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary
measure which is either specified in the Contract or agreed by both Parties) unless and
until the Engineer has issued a Taking-Over Certificate for this part. However, if the
Procuring Entity does use any part of the Works before the Taking-Over Certificate is
issued: a) The part which is used shall be deemed to have been taken over as from the
date on whichit is used,

b) The Contractor shall cease to be liable for the care of such part as from this date, when
responsibility shall passto the Procuring Entity, and

¢) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part.

10.2.2After the Engineer has issued a Taking-Over Certificate for a part of the Works, the
Contractor shall be given the earliest opportunity to take such steps as may be necessary to
carry out any outstanding Tests on Completion. The Contractor shall carry out these Tests
on Completion as soon as practicable before the expiry date of the relevant Defects
Notification Period.

10.2.31If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a
part of the Works, other than such use as is specified in the Contractor agreed by the
Contractor, the Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to
Sub-Clause 20.1 [Contractor's Claims] to payment of any such Cost-plus profit, which shall
be included in the Contract Price. After receiving this notice, the Engineer shall proceed in
accordance with Sub Clause 3.5 [Determinations] to agree or determine this Cost and profit.

10.2.4If a Taking-Over Certificate has been issued for a part of the Works (other than a Section),
the delay damages theredter for completion of the remainder of the Works shall be reduced.

93



Similarly, the delay damages for the remainderof the Section (if any) in which this part is
included shall also be reduced. For any period of delay after the date stated in this
Taking-Over Certificate, the proportional reduction in these delay damages shall be
calculated as the proportion which the value of the part so certified bears to the value of the
Works or Section (as the case may be) as a whole.

The Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine these proportions. The provisions of this paragraph shall only apply to the daily

rate of delay damages under Sub-Clause
8.7 [Delay Damages] and shall not affect the maximum amount of these damages.

10.3 Interference with Tests on Completion

10.3.1If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity
shall be deemed to have taken over the Works or Section (as the case may be) on the date
when the Tests on Completion would otherwise have been completed.

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall
carry out the Tests on Completion as soon as practicable, before the expiry date of the
Defects Notification Period. The Engineer shallrequire the Tests on Completion to be carried
out by giving 14 days' notice and in accordance with the relevant provisions of the Contract.

10.3.2If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the
Tests on Completion, the Contractor shall give notice to the Engineer and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

10.3.3After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agreeor determine these matters.

10.4 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of
the Works shall not bedeemed to certify completion of any ground or other surfaces requiring
reinstatement.

11.  Defects Liability
11.1 Completion of Outstanding Work and Remedying Defects

11.1.1In order that the Works and Contractor's Documents, and each Section, shall be in the
condition required by the Contract (fair wear and tear excepted) by the expiry date of the
relevant Defects Notification Period or as soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate,
within such reasonabletime as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification
Period for the Works or Section (as the case maybe).

11.1.21If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on
behalf of) the Procuring Entity.

11.2 Cost of Remedying Defects

11.2.1All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding
Work and RemedyingDefects] shall be executed at the risk and cost of the Contractor, if
and to the extent that the work is attributable to:
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a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

11.2.2If and to the extent that such work is attributable to any other cause, the Contractor shall

11.3

be notified promptly by (oron behalf of) the Procuring Entity, and Sub-Clause 13.3
[Variation Procedure] shall apply.

Extension of Defects Notification Period

11.3.1The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims]

to an extension of the Defects Notification Period for the Works or a Section if and to the
extent that the Works, Section or a major itemof Plant (as the case may be, and after taking
over) cannot be used for the purposes for which they are intended byreason of a defect or
by reason of damage attributable to the Contractor. However, a Defects Notification Period
shall not be extended by more than two years.

11.3.2If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8

11.4

[Suspension of Work] or Subclause 16.1 [Contractor's Entitlement to Suspend Work], the
Contractor's obligations under this Clause shallnot apply to any defects or damage occurring
more than two years after the Defects Notification Period for the Plantand/or Materials would
otherwise have expired.

Failure to Remedy Defects

11.4.1If the Contractor fails to remedy any defector damage within a reasonable time, a date may

be fixed by (or on behalfof) the Procuring Entity, on or by which the defect or damage is to
be remedied. The Contractor shall be given reasonable notice of this date.

11.4.21If the Contractor fails to remedy the defect or damage by this notified date and this remedial

work was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of

Remedying Defects], the Procuring Entity may (at hisoption):

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's
cost, but the Contractor shall have no responsibility for this work; and the Contractor shall
subject to Sub-Clause 2.5 [Procuring Entity'sClaims] pay to the Procuring Entity the costs
reasonably incurred by the Procuring Entity in remedying the defect or damage;

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price
in accordance with Sub-
Clause3.5 [Determinations]; or

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit
of the Works or any major part of the Works, terminate the Contract as a whole, or in
respect of such major part which cannot be put to the intended use.

11.4.3Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity

115

shall then be entitled torecover all sums paid for the Works or for such part (as the case
may be), plus financing costs and the cost of dismantling the same, clearing the Site and
returning Plant and Materials to the Contractor.

Removal of Defective Work

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring
Entity gives consent, the Contractor may remove from the Site for the purposes of repair
such items of Plant as are defective or damaged. This consent may require the Contractor to
increase the amount of the Performance Security by the full replacementcost of these items,

95



or to provide other appropriate security.
11.6 Further Tests

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works,
the Engineer may require the repetition of any of the tests described in the Contract. The
requirement shall be made by notice within30 days after the defect or damage is remedied.

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests,
except that hey shall becarried out at the risk and cost of the Party liable, under Sub-Clause
11.2 [Cost of Remedying Defects], for the costof the remedial work.

11.7  Right of Access

Until the Performance Certificate has been issued, the Contractor shall have such right of
access to the Works as is reasonably required in order to comply with this Clause, except as
may be inconsistent with the Procuring Entity's reasonable security restrictions.

11.8  Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect, under
the direction of the Engineer. Unless the defect is to be remedied at the cost of the
Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus
profit shall be agreed or determined by the Engineer in accordance with Sub-Clause 3.5
[Determinations] and shall be included in the Contract Price.

119 Completion Certificate

11.9.1 Performance of the Contractor's obligations shall not be considered to have been
completed until the Engineer has issued the Performance Certificate to the Contractor, stating the
date on which the Contractor completed his obligations under the Contract. 11.9.2 The Engineer
shall issue the Performance Certificate within 30 days after the latest of the expirydates of the
Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the Contractor's
Documentsand completed and tested all the Works, including remedying any defects. A copy of
the Performance Certificate shall be issued to the Procuring Entity.

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works.
11.10 Unfulfilled Obligations

After the Performance Certificate has been issued, each Party shall remain liable for the
fulfilment of any obligationwhich remains unperformed at that time. For the purposes of
determining the nature and extent of unperformed obligations, the Contract shall be
deemed to remain in force.

11.11 Clearance of Site

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from
the Site.

11.11.2  If all these items have not been removed within 30 days after receipt by the Contractor
of the Performance Certificate, the Procuring Entity may sell or otherwise dispose of any
remaining items. The Procuring Entity shallbe entitled to be paid the costs incurred in
connection with, or attributable to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are
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less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to
the Procuring Entity.

12. MEASUREMENT AND EVALUATION
12.1  Works to be Measured

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final
Payment Certificate] the quantities and other particulars detailing the amounts which he
considers to be entitled under the Contract.

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice
shall be given to the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Engineer
in making themeasurement, and

(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by
(or on behalf of) the Engineer shall be accepted as accurate.

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be
measured from records, these shall be prepared by the Engineer. The Contractor shall, as
and when requested, attend to examine and agree the records with the Engineer, and shall
sign the same when agreed. If the Contractor does not attend, the records shallbe accepted
as accurate.

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed,
then the Contractor shallgive notice to the Engineer of the respects in which the records
are asserted to be inaccurate. After receiving this notice, the Engineer shall review the
records and either confirm or vary them and certify the payment of the undisputed part. If
the Contractor does not so give notice to the Engineer within 14 days after being requested
to examine the records, they shall be accepted as accurate.

122 Method of Measurement

Except as otherwise stated in the Contract and notwithstanding local practice:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and
b) The method of measurement shall be in accordance with the Bills of Quantities or other applicable
Schedules.

12.3 Evaluation

12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub-
Clause
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of
work, applying the measurement agreed or determined in accordance with the above
Sub-Clauses 12.1 and 12.2 and the appropriaterate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price
specified for such item inthe Contractor, if there is no such item, specified for similar work.

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified
shall be considered asincluded in other rates and prices in the Bills of Quantities and will
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not be paid for separately.

However, a new rate or price shall be appropriate for an item of work if:
a) I) the measured quantity of the item is changed by more than
25% from the quantity of this item in the
Bills of Quantities or another Schedule, ii) This changes in quantity
multiplied by suchspecified rate for this item exceeds 0.25% of the Accepted
Contract Amount, iii) This change in quantity directly changes the Cost per unit
quantity of thisitem by more than 1%, and iv) This item is not specified in the
Contract as a “fixed rate item”; or
b) i) the work is instructed under Clause 13 [Variations and Adjustments], ii)
no rate or price is specified in the Contract for this item, and
i) no specified rate or price is appropriate because the item of work is not of
similar character, or is notexecuted under similar conditions, as any item in the
Contract.

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract,
with reasonable adjustments to take account of the matters described in sub-paragraph
(a) and/or (b), as applicable. If no rates orprices are relevant for the derivation of a new
rate or price, it shall be derived from the reasonable Cost of executing the work,
together with profit, taking account of any other relevant matters.

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as
soon as the concerned work commences.

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid lessor more relative to the contract price (which would be the tender
price), payment valuation certificates and variationorders on omissions and additions valued
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by
a plus or minus percentage. The percentage already worked out during tender evaluation
is worked out as follows: (corrected tender price—tender price)/tender price X 100.

124 Omissions

Whenever the omission of any work form’s part (or all) of a Variation, the value of
which has not been agreed, if: a) the Contractor will incur (or has incurred) cost which,
if the work had not been omitted, would have been deemed to be covered by a sum
forming part of the Accepted Contract Amount;

b) the omission of the work will result (or has resulted) in this sum not forming part of the Contract

Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then
the Contractor shall givenotice to the Engineer accordingly, with supporting particulars.
Upon receiving this notice, the Engineer shallproceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine this cost, which shall be included in the
Contract Price.

13. VARIATIONS AND ADJUSTMENTS
131 Right to Vary

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over
Certificate for the Works, either by an instruction or by a request for the Contractor to
submit a proposal.

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor
promptly gives notice to the Engineer stating (with supporting particulars) that (i) the
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Contractor cannot readily obtain the Goods required forthe Variation, or (ii) such Variation
triggers a substantial change in the sequence or progress of the Works. Uponreceiving
this notice, the Engineer shall cancel, confirm or vary the instruction.

Each Variation may include:

a) Changes to the quantities of any item of work included in the Contract (however,
such changes do notnecessarily constitute a Variation),

b) Changes to the quality and other characteristics of any item of work,
c) Changes to the levels, positions and/or dimensions of any part of the Works,
d) Omission of any work unless it is to be carried out by others,

e) Any additional work, Plant, Materials or services necessary for the Permanent
Works, including anyassociated
Tests on Completion, boreholes and other testing and exploratory work, or

f) Changes to the sequence or timing of the execution of the Works.

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent
Works, unless and until theEngineer instructs or approves a Variation.

13.2  Value Engineering

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the
efficiency or value to the Procuring Entity of the completed Works, or (iv) otherwise be of
benefit to the Procuring Entity.

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items
listed in Sub- Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of

the Permanent Works, thenunless otherwise agreed by both Parties:

a) The Contractor shall design this part,

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) If this change results in a reduction in the contract value of this part, the Engineer shall
proceed in accordancewith Sub-Clause 3.5 [Determinations] to agree or determine a
fee, which shall be included in the Contract Price. This fee shall be half (50%) of the
difference between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments

under Sub-Clause 13.7[Adjustments for Changes in Legislation] and Sub-Clause 13.8

[Adjustments for Changes in Cost], and
i) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any reductions in quality, anticipated life or operational efficiencies.

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee.
13.3  Variation Procedure

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor
shall respond in writing assoon as practicable, either by giving reasons why he cannot
comply (if this is the case) or by submitting: a)
a description of the proposed work to be performed and a program for its execution,
b) the Contractor's proposal for any necessary modifications to the program according to Sub-
Clause 8.3 [Program] and to the Time for Completion, and
¢) the Contractor's proposal for evaluation of the Variation.
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13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause
13.2 [Value Engineering]or otherwise), respond with approval, disapproval or comments.
The Contractor shall not delay any work whilst awaiting a response.

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of
Costs, shall be issued by theEngineer to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and
Evaluation], unless theEngineer instructs or approves otherwise in accordance with this
Clause.

13.4 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount
payable in each of the applicable currencies shall be specified. For this purpose, reference
shall be made to the actual or expected currency proportions of the Cost of the varied work,
and to the proportions of various currencies specified for payment of the Contract Price.

135 Provisional Sums

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the
Engineer's instructions, and the Contract Price shall be adjusted accordingly. The total sum
paid to the Contractor shall include only such amounts, for the work, supplies or services to
which the Provisional Sum relates, as the Engineer shall have instructed. For each
Provisional Sum, the Engineer may instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the
Contractor and valued under
Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and
for which there shall be included in the ContractPrice: i) The actual amounts paid (or
due to be paid) by the Contractor, and ii) A sum for overhead charges and profit,
calculated as a percentage of these actual amounts by applying the relevant percentage
rate (if any)stated in the appropriate Schedule.

i) If there is no such rate, the percentage rate stated in the SCC shall be applied.

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers
and accounts or receiptsin substantiation.

136  Daywork

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be
executed on a dayworkbasis. The work shall then be valued in accordance with the Daywork
Schedule included in the Contract, and the following procedure shall apply. If a Daywork
Schedule is not included in the Contract, this Sub- Clauses Hall notaply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer.
When applying for payment, the Contractor shall submit invoices, vouchers and accounts
or receipts for any Goods.

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shall delivereach day to the Engineer accurate statements in duplicate which shall
include the following details of the resourcesused in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,
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13.6.3

13.7

13.7.1

13.7.2

13.7.3

13.8

13.8.1

13.8.2

13.8.3

b) The identification, type and time of Contractor's Equipment and Temporary Works, and
c) The quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Engineer and
returned to the Contractor. The Contractor shall then submit priced statements of these
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause
14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from a change in the Laws of the Country (including the introduction of new Laws
and the repeal or modification of existing Laws)or in the judicial or official governmental
interpretation of such Laws, made after the Base Date, which affect the Contractor in the
performance of obligations under the Contract.

If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as
a result of these changesin the Laws or in such interpretations, made after the Base Date,
the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] toagree or determine these matters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time
if the relevant delay hasalready been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid if the same shall already have
been taken into account in the indexing of any inputs to the table ofadjustment data in
accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment
data for local and foreign currencies included in the Schedules. If there is no such table of
adjustment data, this Sub- Clause shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises
or falls in the cost of labor, Goods and other inputs to the Works, by the addition or
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To
the extent that full compensation for any rise or fall in Costs is not covered by the provisions
of this or other Clauses, the Accepted Contract Amount shall be deemed to have included
amounts to cover the contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued
in accordance with the appropriate Schedule and certified in Payment Certificates, shall be
determined from formulae for each of the currencies in which the Contract Price is payable.
No adjustment is to be applied to work valued on the basis of Cost or current prices. The
formulae shall be of the following general type:
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Pn=a+bLn/Lo+cEn/Eo+dMn/Mo + where:

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of the work
carried out in period “n”, this period being a month unless otherwise stated in the SCC;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable portion in
contractualpayments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element related to the execution
of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements may be indicative of
resources such as labor, equipment and materials;

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the relevant
currency of payment, each of which is applicable to the relevant tabulated cost element on the date 49 days prior to
the last day of the period(to which the particular Payment Certificate relates); and

“Lo”, “Eo”, “Mo” ... are the base cost indices or reference prices, expressed in the relevant currency of payment,

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be
used. If their source is in doubt, it shall be determined by the Engineer. For this
purpose, reference shall be made to the values of theindices at stated dates (quoted
in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not
correspond to the base costindices.

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index
shall be converted into the relevant currency of payment at the selling rate, established by
the central Procuring Entity of the Country, ofthis relevant currency on the above date for
which the index is required to be applicable.

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a
provisional index for the issueof Interim Payment Certificates. When a current cost index
is available, the adjustment shall be recalculated accordingly.

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment
of prices thereafter shall be made using either (i) each index or price applicable on the date
49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current
index or price, whichever is more favorable to the Procuring Entity.

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of
adjustment data shall only be adjusted if they have been rendered unreasonable,
unbalanced or inapplicable, as a result of Variations.

14. CONTRACT PRICE AND PAYMENT
14.1 The Contract Price

14.1.1 Unless otherwise stated in the Particular Conditions:

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the
Contract, and the Contract Price shall not be adjusted for any of these costs except as
stated in Sub-Clause 13.7 [Adjustmentsfor Changes in Legislation];

c) any quantities which may be set out in the Bills of Quantities or other Schedule are
estimated quantities andare not to be taken as the actual and correct quantities:
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i) of the Works which the Contractor is
required to execute, or ii) for the purposes of Clause
12 [Measurement and Evaluation]; and
d) the Contractor shall submit to the Engineer, within 30 days after the Commencement
Date, a proposed breakdown of each lumpsum price in the Schedules.

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but shall not
be bound by it.

14.1.3 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including
essential spare parts there for, imported by the Contractor for the sole purpose of executing
the Contract shall be exempt from the payment of import duties and taxes upon
importation.

142  Advance Payment -Not applicable

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for
mobilization and cashflow support, when the Contractor submits a guarantee in accordance
with this Sub-Clause. The total advance payment, the number and timing of instalments (if
more than one), and the applicable currencies and proportions, shall be as stated in the
SCC. Unless and until the Procuring Entity receives this guarantee, or if the total advance
payment is not stated in the SCC, this Sub-Clause shall not apply.

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate for the advance payment or its first instalment after receiving a Statement
(under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the
Procuring Entity receives (i) the Performance Security in accordancewith Sub-Clause 4.2
[Performance Security] and (ii) a guarantee in amounts and currencies equal to the
advancepayment. This guarantee shall be issued by a reputable Procuring Entity or financial
institution selected by the Contractor and shall be in the form annexed to the Particular
Conditions or in another form approved by the Procuring Entity.

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance
payment has been repaid, but its amount shall be progressively reduced by the amount
repaid by the Contractor as indicated in the Payment Certificates. If the terms of the
guarantee specify its expiry date, and the advance payment has not been repaid bythe date
30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee
until the advancepayment has been repaid.

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through
percentage deductions from the interim payments determined by the Engineer in
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in
which the total of all certified interim payments (excluding the advance payment and

deductions and repayments of retention) exceeds
30 percent (30%) of the Accepted Contract Amount Less Provisional Sums; and

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of
each Interim PaymentCertificate (excluding the advance payment and deductions for
its repayments as well as deductions for retention money) in the currencies and
proportions of the advance payment until such time as the advance payment has been
repaid; provided that the advance payment shall be completely repaid prior to the
time
when 90 percent (90%) of the Accepted Contract Amount Less Provisional Sums has
been certified for payment.

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate
for the Works or prior to termination under Clause 15 [Termination by Procuring Entity],
Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as
the case may be), the whole of the balance then outstanding shall immediately become
due and in case of termination under Clause 15 [Termination by Procuring Entity], except
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for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience],
payable by the Contractorto the Procuring Entity.

143 Application for Interim Payment Certificates

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each
month, in a form approved by the Engineer, showing in detail the amounts to which the
Contractor considers itself to been titled, together with supporting documents which shall
include the report on the progress during this month in accordance with Sub-Clause 4.21
[Progress Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in
the various currencies inwhich the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents
produced up to the end of the month (including Variations but excluding items
described in sub-paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost,
in accordance with Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes
in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of
retention stated in the SCCto the total of the above amounts, until the amount so

retained by the Procuring Entity reaches the limit of Retention
Money (if any) stated in the SCC;

d) any amounts to be added for the advance payment and (if more than one
instalment) and to be deducted forits repayments in accordance with Sub-Clause
14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with
Sub-Clause14.5[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contract
or otherwise, includingthose under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid lessor more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions
valued based on rates in the Bill of Quantities or schedule of rates inthe Tender, will be
adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation is worked out as follows: (corrected tender price—tender price)/tender
priceX100.

144  Schedule of Payments

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the
Contract Price will be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for
Interim Payment Certificates];

b) Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in
executing the Works, andif actual progress is found to be less or more than that on
which this schedule of payments was based, then the Engineer may proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised
instalments, which shall take account of the extent to which progress is less or more
than that on which the instalments were previously based.
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14.5

14.5.1

14.5.2

14.5.3

14.5.4

14.6

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall
submit non-binding estimates of the payments which he expects to become due during
each quarterly period. The first estimate shall be submitted within 42 days after the
Commencement Date. Revised estimates shall be submitted at quarterly intervals, until
the Taking Over Certificate has been issued for the Works.

Plant and Materials intended for the Works (see SCC for lists)

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e)
of Sub-Clause 14.3, (i)an amount for Plant and Materials which have been sent to the Site
for incorporation in the Permanent Works,

and (ii) a reduction when the contract value of such Plant and Materials is included as part

of the Permanent Worksunder subparagraph (a) of Sub-Clause 14.3 [Application for

Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the
Schedules, this Sub-Clauseshall not apply. The Engineer shall determine and certify each
addition if the following conditions are satisfied:
a) The Contractor has:
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant
and Materials) which areavailable for inspection, and
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and
Materials to the Site, supported by satisfactory evidence; and either:

b) The relevant Plant and Materials:

i) Are those listed in the Schedules for payment when shipped,
ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which
has been submittedto the Engineer together with evidence of payment of freight
and insurance, any other documents reasonably required, and an Procuring Entity
guarantee in a form and issued by an entity approved by the Procuring Entity in
amounts and currencies equal to the amount due under this Sub- Clause: this
guarantee may be in a similar form to the form referred to in Sub-Clause
14.2[Advance Payment] and shall be valid until the
Plant and Materials are properly stored on Site and protected against loss, damage or
deterioration;

c) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when delivered to the Site, and

i) have been delivered to and are properly stored on the Site, are protected against
loss, damage or deterioration, and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of
the Engineer's determination of the cost of the Plant and Materials (including delivery to
Site), taking account of the documentsmentioned in this Sub-Clause and of the contract
value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will
become due when the contract value is included under sub-paragraph (a) of Sub-Clause
14.3 [Application for Interim PaymentCertificates].

At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalent to, and in the same currencies and proportions as, this additional amount for
the relevant Plant and Materials.

Issue of Interim Payment Certificates
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14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the
Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a
Statement and supporting documents, deliver to the Procuring Entity and to the Contractor
an Interim Payment Certificate which shall state the amount which the Engineer fairly
determines to be due, with all supporting particulars for any reduction or withholding made

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not
be bound to issue anInterim Payment Certificate in an amount which would (after retention
and other deductions) be less than the minimum amount of Interim Payment Certificates
(if any) stated in the SCC. In this event, the Engineer shall givenotice to the Contractor
accordingly.

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the
Contract, the cost of rectification or replacement may be withheld until rectification or
replacement has been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with
the Contract, and had been so notified by the Engineer, the value of this work or
obligation may be withheld until the work or obligation has been performed.

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that
should properly be made toany previous Payment Certificate. A Payment Certificate shall
not be deemed to indicate the Engineer's acceptance, approval, consent or satisfaction.

14.7 Payment

14.7.1 The Procuring Entity shall pay to the Contractor:

a) The first instalment of the advance payment within 42 days after issuing the Letter of
Acceptance or within 21 days after receiving the documents in accordance with Sub-
Clause 4.2 [Performance Security] and Sub- Clause
14.2 [Advance Payment], whichever is later;

b) the amount certified in each Interim Payment Certificate within 56 days after the
Engineer receives the Statement and supporting documents; or, at a time when the
Procuring Entity's loan or credit (from which part of the payments to the Contractor is
being made) is suspended, the amount shown on any statement submitted by the
Contractor within 14 days after such statement is submitted, any discrepancy being
rectifiedin the next payment to the Contractor; and

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring
Entity receives this Payment Certificate; or, at a time when the Procuring Entity's loan
or credit (from which part of the paymentsto the Contractor is being made) is
suspended, the undisputed amount shown in the Final Statement within 56 days after
the date of notification of the suspension in accordance with Sub-Clause 16.2
[Termination by Contractor].

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity
account, nominated by the Contractor, in the payment country (for this currency) specified
in the Contract.

14.8 Delayed Payment

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment],
the Contractor shall be entitled to receive financing charges compounded monthly on the
amount unpaid during the period of delay. Thisperiod shall be deemed to commence on the
date for payment specified in Sub-Clause 14.7 [Payment], irrespective(in the case of its sub-
paragraph (b)) of the date on which any Interim Payment Certificate is issued.

14.8.2 Unless otherwise stated in the Particular Conditions, these financing charges shall be
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14.9

14.9.1

14.9.2

14.9.3

14.9.4

14.9.5

14.9.6

14.10

calculated at the annual rate ofthree percentage points above the discount rate of the
central Procuring Entity in the country of the currency of payment, or if not available, the
inter-Procuring Entity offered rate, and shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice or certification,
and without prejudice toany other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the
Retention Money shall be certified by the Engineer for payment to the Contractor. If a
Taking-Over Certificate is issued for a Section or partof the Works, a proportion of the
Retention Money shall be certified and paid. This proportion shall be half (50%) of the
proportion calculated by dividing the estimated contract value of the Section or part, by the
estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Notification Periods, the
outstanding balance of the Retention Money shall be certified by the Engineer for payment
to the Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the
second half of the Retention Money shall be certified and paid promptly after the expiry
date of the Defects Notification Period for the Section. This proportion shall be half (50%)
of the proportion calculated by dividing the estimated contract value of the Section by the
estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the
Engineer shall be entitled to withhold certification of the estimated cost of this work until
it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes in Cost].

Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has
been issued for the Worksand the first half of the Retention Money has been certified for
payment by the Engineer, the Contractor shall be entitled to substitute a guarantee, in the
form annexed to the Particular Conditions or in another form approved bythe Procuring
Entity and issued by a reputable Procuring Entity or financial institution selected by the
Contractor, for the second half of the Retention Money. The Contractor shall ensure that
the guarantee is in the amounts and currencies of the second half of the Retention Money
and is valid and enforceable until the Contract or has executed and completed the Works
and remedied any defects, as specified for the Performance Security in Sub- Clause 4.2.
On receipt by the Procuring Entity of the required guarantee, the Engineer shall certify and
the Procuring Entity shall pay the second half of the Retention Money. The release of the
second half of the Retention Money against a guarantee shall then be in lieu of the release
under the second paragraph of this Sub-Clause. The Procuring Entity shall return the
guarantee to the Contractor within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand
guarantee, and the amount guaranteed under it when the Taking-Over Certificate is issued
is more than half of the Retention Money, then theRetention Money guarantee will not be
required. If the amount guaranteed under the Performance Security whenthe Taking-Over
Certificate is issued is less than half of the Retention Money, the Retention Money guarantee
willonly be required for the difference between half of the Retention Money and the amount
guaranteed under the Performance Security.

Statement at Completion
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Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor

shall submit to the Engineer six copies of a Statement at completion with supporting

documents, in accordance with Sub-Clause

14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the
Taking-Over Certificatefor the Works,

b) any further sums which the Contractor considers to be due, and

c) an estimate of any other amounts which the Contractor considers will become due to
him under the Contract. Estimated amounts shall be shown separately in this
Statement at completion.

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates].

14.11  Application for Final Payment Certificate

14.11.1Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to
the Engineer, six copiesof a draft final statement with supporting documents showing in
detail in a form approved by the Engineer: a) Thevalue of all work done in accordance with
the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

14.11.2  If the Engineer disagrees with or cannot verify any part of the draft final statement,
the Contractor shall submit such
further information as the Engineer may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The
Contractor shall then prepare and submit tothe Engineer the final statement as agreed.
This agreed statement is referred to in these Conditions as the “Final Statement”.

14.11.3However, if, following discussions between the Engineer and the Contractor and any
changes to the draft final statement which are agreed, it becomes evident that a dispute
exists, the Engineer shall deliver to the Procuring Entity (with a copy to the Contractor) an
Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if
the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision]
or Subclause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to
the Procuring Entity (with a copy to the Engineer) a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which
confirms that the total of theFinal Statement represents full and final settlement of all
moneys due to the Contractor under or in connection with the Contract. This discharge
may state that it becomes effective when the Contractor has received the Performance
Security and the outstanding balance of this total, in which event the discharge shall be
effective onsuch date.

14.13  Issue of Final Payment Certificate

14.13.1Within 30 days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11 [Applicationfor Final Payment Certificate] and Sub-Clause 14.12 [Discharge],
the Engineer shall deliver, to the Procuring Entity and to the Contractor, the Final Payment
Certificate which shall state:

(@ The amount which he fairly determines is finally due, and

(b) After giving credit to the Procuring Entity for all amounts previously paid by the
Procuring Entity and for allsums to which the Procuring Entity is entitled, the balance
(if any) due from the Procuring Entity to the Contractor or from the Contractor to the
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Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

14.14

Clause 14.11 [Applicationfor Final Payment Certificate] and Sub-Clause 14.12 [Discharge],
the Engineer shall request the Contractor to doso. If the Contractor fails to submit an
application within a period of 30 days, the Engineer shall issue the Final Payment Certificate
for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability

14.14.1The Procuring Entity shall not be liable to the Contractor for any matter or thing under or

in connection with the Contract or execution of the Works, except to the extent that the

Contractor shall have included an amount expressly for it:

a) In the Final Statement and also

b) (Except for matters or things arising after the issue of the Taking-Over Certificate for
the Works) in the Statement at completion described in Sub-Clause 14.10[Statement
at Completion].

14.14.2However, this Sub-Clause shall not limit the Procuring Entity's liability under his

14.15

15.

15.1

indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate
default or reckless misconduct by the Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of
Payment Currencies .If more than one currency is so named, payments shall be made as
follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed
rates of exchange to beused for calculating the payments, shall be as stated in the
Schedule of Payment Currencies, except as otherwise agreed by both Parties;

(i) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustmentsfor
Changes in Legislation] shall be made in the applicable currencies and proportions;

and iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause

14.3 [Application for Interim Payment Certificates] shall be made in the currencies and

proportions specified in sub- paragraph (a) (i) above;

b) payment of the damages specified in the SCC, shall be made in the currencies and
proportions specified in the
Schedule of Payment Currencies;

¢) other payments to the Procuring Entity by the Contractor shall be made in the currency
in which the sum wasexpended by the Procuring Entity, or in such currency as may be
agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency
exceeds the sum payable by the Procuring Entity to the Contractor in that currency,
the Procuring Entity may recover the balance of this amount from the sums otherwise
payable to the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall
be those prevailing on the Base Date and determined by the central Procuring Entity
of the Country.

TERMINATION BY PROCURING ENTITY
Notice to Correct
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If the Contractor fails to carry out any obligation under the Contract, the Engineer may by
notice require the Contractor to make good the failure and to remedy it within a specified
reasonable time.

15.2 Termination by Procuring Entity

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor:
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under
Sub-Clause 15.1 [Noticeto
Correct],
b) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of hisobligations under the Contract,
c) without reasonable excuse fails:
(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or
i) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause7.6
[Remedial
Work], within 30 days after receiving it,
d) subcontracts the whole of the Works or as signs the Contract without the required agreement,
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration
order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefitof his creditors, or if any act is done or
event occurs which (under applicable Laws) has a similar effect to any of these acts or
events, or
f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,
commission or other thing of value, as an inducement or reward:
(i) for doing or forbearing to do any action in relation to the Contract, or
(i) for showing or for bearing to show favor or disfavor to any person in relation to
the Contract, or if anyof the Contractor's Personnel, agents or Subcontractors gives
or offers to give (directly or indirectly) toany person any such inducement or
reward as is described in this sub-paragraph (f). However, lawful inducements and
rewards to Contractor's Personnel shall not entitle termination, or
g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in
executing the Contract.

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub- paragraph (e) or (f) or(g), the Procuring Entity may by notice
terminate the Contract immediately.

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights
of the Procuring Entity, under the Contract or otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's
Documents, and other design documents made by or for him, to the Engineer. However,
the Contractor shall use his lowest efforts to comply immediately with any reasonable
instructions included in the notice (i) for the assignment of any subcontract, and (ii) for the
protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/or arrange for any
other entities to do so. The Procuring Entity and these entities may then use any Goods,
Contractor's Documents and other design documents made by or on behalf of the
Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary
Works will be releasedto the Contractor at or near the Site. The Contractor shall promptly
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15.3

15.4

15.5

15.5.1

15.5.2

arrange their removal, at the risk and cost of the Contractor. However, if by this time the
Contractor has failed to make a payment due to the Procuring Entity,

these items may be sold by the Procuring Entity in order to recover this payment. Any
balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by
Procuring Entity] hastaken effect, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determinethe value of the Works, Goods and Contractor's
Documents, and any other sums due to the Contractor for work executed in accordance
with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has
taken effect, the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) Withhold further payments to the Contractor until the costs of execution, completion
and remedying of any defects, damages for delay in completion (if any), and all other
costs incurred by the Procuring Entity, havebeen established, and/or

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity
and any extra costs of completing the Works, after allowing for any sum due to the
Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering
any such losses, damages and extra costs, the Procuring Entity shallpay any balance to
the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time for the
Procuring Entity's convenience, by giving notice of such termination to the Contractor. The
termination shall take effect 30 days after the later ofthe dates on which the Contractor
receives this notice or the Procuring Entity returns the Performance Security. The Procuring
Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works
itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2[Termination by
Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3

[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with

Sub-Clause 16.4 [Payment on Termination]. 15.6 Fraud and Corruption

16.

16.1

16.1.1

The Procuring Entity requires compliance with the national law and regulations against
corruption. All availablesanctions will apply where corruption is detected.

SUSPENSION AND TERMINATION BY CONTRACTOR
Contractor's Entitlement to Suspend Work

If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim
Payment Certificates] or theProcuring Entity fails to comply with Sub-Clause 2.4
[Procuring Entity's Financial Arrangements] or Sub- Clause
14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the
Procuring Entity, suspendwork
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(or reduce the rate of work) unless and until the Contractor has received the Payment
Certificate, reasonableevidence or payment, as the case may be and as described in the
notice.

16.1.2 Notwithstanding the above, if the Procuring Entity has suspended disbursements under the
loan or credit from which payments to the Contractor are being made, in whole or in part,
for the execution of the Works, and no alternative funds are available as provided for in
Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], the Contractor may by notice
suspend work or reduce the rate of work at any time, but not less than 7 days after the
Procuring Entity having received the suspension notification from the Procuring Entity.

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under
Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause
16.2[Termination by Contractor].

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as
described in the relevantSub-Clause and in the above notice) before giving a notice of
termination, the Contractor shall resume normal working as soon as is reasonably
practicable.

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or
reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give
notice to the Engineer and shall be entitled subject toSubclause 20.1 [Contractor's Claims]
to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

16.1.6 After receiving this notice, the Engineers Hall proceed in accordance with Sub-Clause 3.5
[Determinations] to agreeor determine these matters.

16.2  Termination by Contractor

16.2.1 The Contractor shall be entitled to terminate the Contract if:

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under
Sub- Clause

16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply with
Sub-Clause 2.4 [Procuring
Entity's Financial Arrangements],

b) the Engineer fails, within 56 days after receiving a Statement and supporting
documents, to issue the relevantPayment Certificate,

c) the Contractor does not receive the amount due under an Interim Payment Certificate
within 42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within
which payment is to be made (except for deductions in accordance with Sub-Clause
2.5 [Procuring Entity's Claims]),

d) the Procuring Entity substantially fails to perform his obligations under the Contract in
such manner as to materially and adversely affect the economic balance of the Contract
and/or the ability of the Contractor to perform the Contract,

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-
Clause 1.7 [Assignment],

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11
[Prolonged Suspension], or

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a
receiving or administrationorder made against him, compounds with his creditors, or
carries on business under a receiver, trustee or manager for the benefit of his creditors,
or if any act is done or event occurs which (under applicable Laws)has a similar effect
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to any of these acts or events.

h) The Contractor does not receive the Engineer's instruction recording the agreement of
both Parties on the fulfilment of the conditions for the Commencement of Works under
Sub-Clause 8.1 [Commencement of Works.

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice
to the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f)
or (g), the Contractor may by notice terminate the Contract immediately.

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of
the payments to the Contractor are being made, if the Contractor has not received the
sums due to him upon expiration of thel4 daysreferred to in Sub-Clause 14.7 [Payment]
for payments under Interim Payment Certificates, the Contractor may, without prejudice
to the Contractor's entitlement to financing charges under Sub-Clausel14.8 [Delayed
Payment], take one of the following actions, namely (i) suspend work or reduce the rate of
work under Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the
Procuring Entity, with a copy to the Engineer, such termination to take effect 14 days after
the giving of the notice.

The Contractor's election to terminate the Contract shall not prejudice any other rights
of the Contractor, underthe Contract or otherwise.

16.3 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause

19.6 [Optional Termination, Paymentand Release] has taken effect, the Contractor shall

promptly:

a) Cease all further work, except for such work as may have been instructed by the
Engineer for the protectionof life or property or for the safety of the Works,

b) Handover Contractor's Documents, Plant, Materials and other work, for which the
Contractor has received payment, and

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site.
164 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has

taken effect, the ProcuringEntity shall promptly:

a) Return the Performance Security to the Contractor,

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

c) Pay to the Contractor the amount of any loss or damage sustained by the
Contractor as a result of thistermination.

17. RISK AND RESPONSIBILITY
171  Indemnities

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's
Personnel, and theirrespective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of:

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the
course of or by reason of the Contractor's design (if any), the execution and completion of
the Works and the remedying of any defects, unless attributable to any negligence, willful
actor breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or
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any of the irrespective agents, and

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent
that such damage or lossarises out of or in the course of or by reason of the Contractor's
design (if any), the execution and completion of the Works and the remedying of any
defects, unless and to the extent that any such damage or loss is attributable to any
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring
Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any
of them.

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's
Personnel, and their respective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness,
disease or death, which is attributable to any negligence, willful act or breach of the Contract
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents,
and (2) the matters for which liability may be excluded from insurance cover, as described in
sub-paragraphs (d)(i),

(i) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property].

17.2  Contractor's Care of the Works

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods
from the Commencement Dateuntil
the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1
[Taking Over of the Worksand
Sections]) for the Works, when responsibility for the care of the Works shall pass to the
Procuring Entity. If a Taking Over Certificate is issued (or is so deemed to be issued) for any
Section or part of the Works, responsibilityfor the care of the Section or part shall then pass
to the Procuring Entity.

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall
take responsibility for the care of any work which is outstanding on the date stated in a
Taking-Over Certificate, until this outstanding workhas been completed.

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the
period when the Contractoris responsible for their care, from any cause not listed in Sub-
Clause 17.3 [Procuring Entity's Risks], the Contractor

shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor'sDocuments conform with the Contract.

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by
the Contractor after Taking Over Certificate has been issued. The Contractor shall also be
liable for any loss or damage which occurs after a Taking Over Certificate has been issued
and which arose from a previous event for which the Contractor was liable.

17.3  Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below,
insofar as they directly affect the execution of the Works in the Country, are:
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war, within the Country,
c) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, within the Country, except as may be attributable to the Contractor's use of
such munitions, explosives, radiation or radio-activity,
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e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

f)  use or occupation by the Procuring Entity of any part of the Permanent Works, except
as may be specified inthe
Contract,

g) design of any part of the Works by the Procuring Entity's Personnel or by others for
whom the Procuring Entity is responsible, and

h) any operation of the forces of nature which is Unforeseeable or against which an
experienced contractorcould not reasonably have been expected to have taken
adequate preventive precautions.

174  Consequences of Procuring Entity's Risks

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly give
notice to the Engineer and shall rectify thisloss or damage to the extent required by the
Engineer.

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the
Contractor shall give afurther notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price. In the case
of sub-paragraphs (f)and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus
profit shall be payable.

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations]to agree or determine these matters.

175 Intellectual and Industrial Property Rights

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any
patent, registered design, copyright, trademark, tradename, trade secret or other intellectual
or industrial property right relating to the Works; and “claim” means a claim (or proceedings
pursuing a claim) alleging an infringement.

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of
receiving the claim, the firstParty shall be deemed to have waived any right to indemnity
under this Sub-Clause.

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from
any claim alleging aninfringement which is or was:

a) An unavoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:

i) For a purpose other than that indicated by, or reasonably to be inferred from, the
ii) Contract, or

iii) In conjunction with anything not supplied by the Contractor, unless such use
was disclosed to theContractor prior to the Base Date or is stated in the
Contract.
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17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any
other claim which arises out of or in relation to (i) the manufacture, use, sale or import of
any Goods, or (ii) any design for which theContractor is responsible.

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may
(at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it. The other Party shall, at the request and cost of the
indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall
not make any admission which might be prejudicial to the indemnifying Party, unless the
indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration
upon being requestedto do so by such other Party.

17.6  Limitation of Liability

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit,
loss of any contractor forany indirect or consequential loss or damage which may be
suffered by the other Party in connection with the Contract, other than as specifically
provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying
Defects];

Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination];
Sub-Clausel7.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring Entity's
Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights].

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the
Contract other than underSub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities]
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shallnot exceed the sum
resulting from the application of a multiplier (less or greater than one) to the Accepted
ContractAmount, as stated in the SCC, or (if such multiplier or other sum is not so stated)
the Accepted Contract Amount.

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

17.7  Use of Procuring Entity's Accommodation/Facilities

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective
dates of hand-over to the Contract or until cessation of occupation (where hand-over or
cessation of occupation may take place after the date stated in the Taking-Over Certificate
for the Works).

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible
for their care arising from any cause whatsoever other than those for which the Procuring
Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the
satisfaction of the Engineer.

18. INSURANCE
18.1  General Requirements for Insurances

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for
effecting and maintainingthe insurance specified in the relevant Sub-Clause.

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be affected with insurers
and in terms approvedby the Procuring Entity. These terms shall be consistent with any
terms agreed by both Parties before the date of the Letter of Acceptance. This agreement
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18.1.3

18.1.4

18.1.5

of terms shall take precedence over the provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be affected with
insurers and in terms acceptable to the Contractor. These terms shall be consistent with any
terms agreed by both Parties before the dateof the Letter of Acceptance. This agreement
of terms shall take precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each
insured as though a separatepolicy had been issued for each of the joint insured. If a policy
indemnifies additional joint insured, namely in addition to the insured specified in this
Clause, (i) the Contractor shall act under the policy on behalf of these additional joint
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii)
additionaljoint insured shall not be entitled to receive payments directly from the insurer or
to have any other direct dealingswith the insurer, and

(i) the insuring Party shall require all additional joint insured to comply with the conditions
stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the
currencies required to rectify the loss or damage. Payments received from insurers shall
be used for the rectification of the loss or damage.

18.1.6The relevant insuring Party shall, within the respective periods stated in the SCC

18.1.7

18.1.8

18.1.9

(calculated from theCommencement Date), submit to the other Party:
a) Evidence that the insurances described in this Clause have been affected, and

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for
Works and Contractor'sEquipment] and Sub-Clause 18.3 [Insurance against Injury to
Persons and Damage to Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the
other Party. Whenever evidence or policies are submitted, the insuring Party shall also give
notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies.
The insuring Party shall keep the insurers informed of any relevant changes to the
execution of the Works and ensure that insurance is maintained in accordance with this
Clause.

Neither Party shall make any material alteration to the terms of any insurance without the
prior approval of the other Party. If an insurer makes (or attempts to make) any alteration,
the Party first notified by the insurer shall promptly give notice to the other Party.

The insuring Party fails to effect and keep in force any of the insurances it is required to
effect and maintain under the Contract or fails to provide satisfactory evidence and copies
of policies in accordance with this Sub- Clause, the other Party may (at its option and
without prejudice to any other right or remedy) effect insurance for the relevant coverage
and pay the premiums due. The insuring Party shall pay the amount of these premiums to
the other Party, and the Contract Price shall be adjusted accordingly.

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or

the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not
insured or not recovered from the insurers shall be borne by the Contractor and/or the
Procuring Entity in accordance with these obligations, liabilities or responsibilities.
However, if the insuring Party fails to effect and keep in force an insurance which is
available and which it is required to effect and maintain under the Contract, and the other
Party neither approves the omission nor effects insurance for the coverage relevant to this
default, any moneys which should have been recoverable under this insurance shall be
paid by the insuring Party.

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5
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[Procuring Entity's Claims] or Sub-Clause
20.1[Contractor's Claims], as applicable.

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including,
but not limited to the insurance referred to Clause18) with insurers from any eligible source
country.

18.2 Insurance for Works and Contractor's Equipment

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for
not less than the full reinstatement cost including the costs of demolition, removal of debris
and professional fees and profit. This insurance shall be effective from the date by which
the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General
Requirements for Insurances], until the date of issue of the Taking-Over Certificate forthe
Works.

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of
the Performance Certificate, for loss or damage for which the Contractor is liable arising
from a cause occurring prior to the issueof the Taking Over Certificate, and for loss or
damage caused by the Contractor in the course of any other operations (including those
under Clause 11 [Defects Liability]).

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full
replacement value, including delivery to Site. For each item of Contractor's Equipment, the
insurance shall be effective while it is being transported to the Site and until it is no longer
required as Contractor's Equipment.

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause:
a) Shall be affected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties, who shall be jointly entitled to receive
payments from the insurers, payments being held or allocated to the Party actually
bearing the costs of rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the
Contract, loss or damageto a part of the Works which is attributable to the use or
occupation by the Procuring Entity of another part of the Works, and loss or damage
from the risks listed in sub-paragraphs (c), (g) and (h) of Sub-Clause 17.3[Procuring
Entity's Risks], excluding (in each case) risks which are not insurable at commercially
reasonableterms, with deductibles per occurrence of not more than the amount stated
in the SCC(if an amount is not sostated, this subparagraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design,
materials or workmanship (but cover shall include any other parts which are lost or
damaged as a direct result of thisdefective condition and not as described in sub-
paragraph (ii) below),

ii) a part of the Works which is lost or damaged in order to reinstate any other part

of the Works if this other part is in a defective condition due to a defect in its
design, materials or workmanship,

iii) a part of the Works which has been taken over by the Procuring Entity, except to
the extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and
Materials intended for the Works].

18.2.5 1If, more than one year after the Base Date, the cover described in sub-paragraph (d) above
ceases to be available atcommercially reasonable terms, the Contractor shall (as insuring
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18.3

Party) give notice to the Procuring Entity, withsupporting particulars. The Procuring Entity
shall then (i) be entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment
of an amount equivalent to such commercially reasonable terms as the Contractor should
have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover
at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1
[General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or

bodily injury which mayoccur to any physical property (except things insured under Sub-
Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except
persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may
arise out of the Contractor's performance of the Contract and occurring before the issue
of the Performance Certificate.

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the

18.4

SCC, with no limit on thenumber of occurrences. If an amount is not stated in the SCC,
this Sub-Clause shall not apply. Unless otherwisestated in the Particular Conditions, the
insurances specified in this Sub-Clause:

a) Shall be affected and maintained by the Contractor as insuring Party,
b) Shall be in the joint names of the Parties,

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's
property (except thingsinsured under Sub-Clause 18.2) arising out of the Contractor's
performance of the Contract, and

d) May however exclude liability to the extent that it arises from:

i) The Procuring Entity's right to have the Permanent Works executed on, over,
under, in or through anyland, and to occupy this land for the Permanent Works,

i) damage which is an unavoidable result of the Contractor's obligations to execute
the Works and remedyany defects, and

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent
that cover is availableat commercially reasonable terms.

Insurance for Contractor's Personnel

18.4.1 The Contract or shall affect and maintain insurance against liability for claims, damages,

losses and expenses (including legal fees and expenses) arising from injury, sickness,
disease or death of any person employed by theContractor or any other of the Contractor's
Personnel.

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims,

damages, losses and expenses (including legal fees and expenses) arising from injury,
sickness, disease or death of any person employed by the Contractor or any other of the
Contractor's Personnel, except that this insurance may exclude losses and claims to the
extent that they arise from any act or neglect of the Procuring Entity or of the Procuring
Entity's Personnel.

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these

19.

19.1

personnel are assisting inthe execution of the Works. For a Subcontractor's employees, the
insurance may be affected by the Subcontractor, but the Contractor shall be responsible for
compliance with this Clause.

FORCE MAJEURE

Definition of Force Majeure
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19.1.1 1In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the Contract,
c) Which, having arisen, such Party could not reasonably have avoided or overcome, and

d) Which is not substantially attributable to the other Party.

19.1.2

19.2

19.2.1

19.2.2

19.3

19.4

19.4.1

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, solong as conditions (a) to (d) above are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,

revolution, insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,

munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio- activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the
Contract by Force Majeure, then it shall give notice to the other Party of the event or
circumstances constituting the Force Majeure and shall specify the obligations, the
performance of which is or will be prevented. The notice shall be given within 14 days after
the Party became aware, or should have become aware, of the relevant event or
circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so
long as such Force Majeureprevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to
obligations of either Party tomake payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the
performance of the Contractas a result of Force Majeure. A Party shall give notice to the
other Party when it ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the
Contract by Force Majeure ofwhich notice has been given under Sub-Clause 19.2 [Notice of
Force Majeure], and suffers delay and/or incurs Cost by reason of such Force Majeure, the
Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extensionof
Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of
Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs
in the Country, payment of any suchCost, including the costs of rectifying or replacing
the Works and/or Goods damaged or destroyed by Force Majeure, to the extent they
are not indemnified through the insurance policy referred to in Sub- Clause 18.2
[Insurance for Works and Contractor's Equipment].

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause
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19.5

19.6

19.7

20.

20.1

3.5 [Determinations] toagree or determine these matters.
Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to
relief from force majeureon terms additional to or broader than those specified in this
Clause, such additional or broader force majeure events or circumstances shall not excuse
the Contractor's non-performance or entitle him to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been given under Sub-
Clause 19.2 [Notice of Force Majeure], or formultiple periods which total more than 140
days due to the same notified Force Majeure, then either Party may give to the other Party
a notice of termination of the Contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Engineer shall determine the value of the work done and issue
a Payment Certificatewhich shall include:

a) The amounts payable for any work carried out for which a price is stated in the Contract;

b) The Cost of Plant and Materials ordered for the Works which have been delivered to
the Contractor, or of which the Contractor is liable to accept delivery: this Plant and
Materials shall become the property of (and be at the risk of) the Procuring Entity when
paid for by the Procuring Entity, and the Contractor shall place the same at the
Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and
necessarily incurred by theContractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site
and there turn of theseitems to the Contractor's works in his country (or to any other
destination at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in
connection with the Works atthe date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the
control of the Parties(including, but not limited to, Force Majeure) arises which makes it
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations
or which, under the law governing the Contract, entitles the Parties to be released from
further performance of the Contract, then upon notice by either Party to the other Party of
such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the
rights of either Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would
have been payable under Sub-Clause 19.6 [Optional Termination, Payment and
Release] if the Contract had been terminated under Subclause 19.6.

CLAIMS, DISPUTES AND ARBITRATION

Contractor's Claims

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
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and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shallgive Notice to the Engineer, describing
the event or circumstance giving rise to the claim. The notice shall be given as soon as
practicable, and not later than 30 days after the Contractor became aware, or should have
becomeaware, of the event or circumstance.

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, @ the Time  for
Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and the Procuring Entity shall be discharged from all liability in connection with
the claim. Otherwise, the following provisions of this Sub- Clause shall apply.

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particularsfor the claim, all as relevant to such event or circumstance.

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Engineer. Without
admitting the Procuring Entity's liability, the Engineer may, after receiving any notice under
this Sub-Clause, monitor the record-keeping and/or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the Engineer to inspect all these
records, and shall (if instructed) submit copies to the Engineer.

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance givingrise to the claim, or within such other period as may be proposed by
the Contractor and approved by the Engineer, the Contractor shall send to the Engineer a
fully detailed claim which includes full supporting particulars of the basis of the claim and
of the extension of time and/or additional payment claimed. If the event or circumstance
giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Engineer
may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Engineer.

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Engineer and approved
by the Contractor, the Engineer shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless
give his response on the principles of the claim within the above defined time period.

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the
Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4
[Extension of Time for Completion], and/or (ii) the additional payment(if any) to which the
Contractor is entitled under the Contract.

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiatedas due under the relevant provision of the Contract. Unless and
until the particulars supplied are sufficient to substantiate the whole of the claim, the
Contractor shall only be entitled to payment for such part of the claim ashe has been able
to substantiate.

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party
may consider that the claim is rejected by the Engineer and any of the Parties may refer
to Arbitration in accordance with Sub-Clause
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20.4 [Arbitration].

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply toa claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension

of time and/or additional payment shall take account of the extent (if any) to which the
failure has prevented orprejudiced proper investigation of the claim, unless the claim is
excluded under the second paragraph of Sub- Clause 20.3 (f).

20.2 Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claimin accordance with Sub-Clause 20.1 above
should move to commence arbitration after the fifty-sixth day from the day on which a
notice of a claim was given, even if no attempt at an amicable settlement has been made.

20.3 Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by eitherparty: a) The appointment of a
replacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Worksor termination or alleged termination of the Contract, unless
the Procuring Entity and the Contract or agree otherwise in writing.

20.4 Arbitration

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract
not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by
arbitration.

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a
claim or dispute has not been given by the applying party within ninety days of the
occurrence or discovery of the matter or issue giving rise to the dispute.

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
dispute shall not commenceunless an attempt has in the first instance been made by the
parties to settle such claim or dispute amicably withor without the assistance of third
parties. Proof of such attempt shall be required.

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the partiesand assess and award any sums
which ought to have been the subject of or included in any certificate.

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if
no such certificate, opinion, decision requirement or notice had been given.

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate,
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determination, instruction, opinionor valuation of the Engineer, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the Engineer from being called
as a witness and giving evidence before the arbitrators on any matter whatsoeverrelevant
to the dispute.

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or
to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of
the Parties, and the Engineer shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of this remuneration.

20.5 Arbitration with National Contractors

20.5.1If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim
or dispute shall be notified in writing by either party to the other with a request to submit
it to arbitration and to concur in the appointment of an Arbitratorwithin thirty days of the
notice. The dispute shall be referred to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions; i) Architectural
Association of Kenya ii) Institute of Quantity Surveyors of Kenya iii) Association of Consulting
Engineers of Kenya iv) Chartered Institute of Arbitrators (Kenya Branch) v) Institution of
Engineers of Kenya

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.
20.6  Arbitration with Foreign Contractors

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration
rules of the United NationsCommission on International Trade Law (UNCITRAL); or with
proceedings administered by the International Chamber of Commerce (ICC) and conducted
under the ICC Rules of Arbitration; by one or more arbitratorsappointed in accordance with
said arbitration rules.

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be
conducted in the language for communications defined in Sub-Clause 1.4 [Law and
Language].

20.7 Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and international
arbitration with commitment to providing institutional support to the arbitral process.

20.8  Failure to Comply with Arbitrator's Decision

20.8.1 The award of such Arbitrator shall be final and binding upon the parties.

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision,
then the other Party may, without prejudice to any other rights it may have, refer the
matter to a competent court of law.
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10.7 Contract operations continue

Notwithstanding any reference to arbitration herein,

a) The parties shall continue to perform their respective obligations under the Contract
unless they otherwiseagree; and

b) The Procuring Entity shall pay the Contractor any monies due the Contractor.

SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the
provisions herein shallprevail over those in the GCC.

Conditio GCC Data
ns Clause

Procuring Entity’s name 1

and

address

Time for Completion 1 days
If Sections are to be used, refer to Table: Summary of
Sections below:

Engineer’s name and 1

address

Electronic transmission 1.3 Ibf so, allowed the systems of electronic transmission shall

e

Time for the Parties 1.6 Insert the date.

entering into

a Contract Agreement

Time for access to the Site | 2.1 No later than the Commencement Day, except for the
following parts(if applicable, with detailed description of
parts concerned:

days after Commencement

Date

Engineer’s Authority to 3.1.2 (b) (ii)| Variation would increase the Accepted Contract Amount by

makevariations. not
exceeding-- % of the contract Price.
Variations resulting in an increase of the Accepted
Contract Amountin excess of % shall require
approval of the Procuring Entity.

Performance Security 4.2.2 The Performance Security shall be in the amount of

and
denominated inthe currency (name of Currency).
The performance security will be in the form of a
"demand bank guarantee”in the amount(s) of
[insert related

figure(s)]
percent of the Accepted Contract Amount in the same
currency(is) of the Contract Amount.

Contractor’s. 4.3 [insert the name of the Contractor’s Representative

Representative’s agreed by theProcuring Entity prior to Contract

name signature]

Working Hours 6.5 Normal working hours shall be___.

Key Personnel names 6.9.1

[insert the name of each Key Personnel agreed by the
Procuring Entity prior to Contract signature]
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Commencement of Works | 8.1.1(c) Modifications shall be (if any)
Delay Damages 8.7.1 Delay damages shall be per day of delay.
Maximum amount of delay 8.7.1 % of the final Contract Price.
damages
Defects Notification Period ---—- days.
Adjustments for Changes in| 13.8.3 Period “n” applicable to the adjustment multiplier “Pn": _
Cost [Insert the period if different from one (1)
month, ifperiod "n” is one (1) month, insert "not
applicable”]
Delay damages for the 8.7 & % of the Contract Price per day.
Works 14.15( If Sections are to be used, refer to Table: Summary of
b) Sections below
Provisional Sums 13.5. (b)(iii)| /1If there are Provisional Sums, insert a percentage for
adjustment of Provisional Sums]
%, otherwise insert "NONE".
Total advance payment 14.2.1 __ % Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the
Accepted Contract Amount ispayable
[Insert number and timing of installments if applicable]N/A
Repayment amortization 14.2.4(b) %--N/A
rate of
advance payment
Conditio GCC Data
ns Clause
Limit of Retention 14.3.2(c) The limit of Retention Money (if any) shall
be
Percentage of Retention 14.3.2(c) | ---=---mm-m--- % __
Plant and Materials If Sub-Clause 14.5 applies:
14.5.2(b)(i) | Plant and Materials for payment Free on Board
[list].
14.5.2(c)(i) | Plant and Materials for payment when delivered to the Site
[list].
Minimum Amount of 14.6.1 % of the A]‘ccepted Contract Amount.
Interim
Payment Certificates
Publishing source of 14.8 Three percentage points above the discount rate given by
commercial . ] the Centralbank of Kenya.
interest rates for financial
chargesin case of delayed
payment
Maximum total liability 17.6.2 [Select one of the two options below as appropriate]
of theContractor to the The product of [insert a multiplier
Procuring Entity less or greater than one] times the Accepted
Contract Amount, or
_ [insert amount of the maximum total
liability]
Periods for submission of | 18.1.6 [Insert period for submission of evidence of insurance
insurance: and policy. Period may be from 14 days to 30 days.]
a. evidence of insurance. __ days
b. relevant policies ___ days
Maximum number of 18.2(d) [Insert maximum number of deductibles]

deductiblesfor insurance
of the Procuring
Entity's risks
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Minimum amount of third- | 18.3.2 [Insert amount of third-party insurance]
party

insurance

The place of arbitration 20.7.2 The place of arbitration shall be

Section X - Contract Forms

Table of Forms

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM NO. 2 — REQUEST FOR REVIEW

FORM No. 3-LETTER OF AWARD

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance Bond]

FORM No. 7 - ADVANCE PAYMENT SECURITY

FORM No. 8 - RETENTION MONEY SECURITY

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
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FORM No. I - Notification of Intention to Award

[ This Notification of Intention to Award shall be sent to each Tenderer that
submitted a Tender.] [ Send this Notificationto the
Tenderer's Authorized Representative named in the

Tender Information Form] FORMAT

For the attention of Tenderer's Authorized Representative

Name:.............. [insert Authorized Representative’s name] Address: [insert Authorized
Representative's Address] Telephones: [insert Authorized Representative's telephone/fax
numbers] Email Address: [insert AuthorizedRepresentative'’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date and
as close to the same time as possible. ]

Date of Transmission: This Notification is sent by: [ema//]
on [date] (local time)Procuring Entity: /insert the name of the

Procuring Entity]
Contract title: /insert the name of the contract]
Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or

b) Submit a Procurement-related Complaint in relation to the decision to award the contract.
1. The successful Tenderer

Name: [/nsert name of successful Tenderer]. Address: [insert address of the successful Tenderer]
Contract price: [insertcontract price of the successful Tender]

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's
price was evaluated includethe evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price | Evaluated Tender Comments (if
price any)

Nl O il A W N N
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Etc.
3. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (3) Business Days
of receipt of this Notification of Intention to Award. Provide the contract name, reference number,
name of the Tenderer, contact details; and address the request for debriefing as follows:

Attention: [/nsert full name of person, if applicable] Title/position: /[insert title/position]
Procuring Entity: [/nsert name of Procuring Entity] Email address: [/nsert email address)

If your request for a debriefing is received within the 3 Business Days deadline, we will provide
the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days
after the date that the debriefing is provided. If this happens, we will notify you and confirm the
date that the extended Standstill Period will end. The debriefing may be in writing, by phone,
video conference call or in person. We shall promptly advise you in writing how the debriefing
will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soonas practicable, and normally no later than fifteen (15)
Business Days from the date of publication of the Contract Award Notice.

4. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[/nsert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement- related Complaint asfollows:

Attention: [/nsert full name of
person, if applicable]

Title/position: [/nsert title/position)
Procuring Entity:

[/insert name of Procuring Entity]
Email address: [/insertemail address)

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

In summary, there are four essential requirements:
You must be an 'interested party'. In this case, that means a Tenderer who submitted
a Tender in this tendering process, andis the recipient of a Notification of Intention to
Award.
The complaint can only challenge the decision to award the contract.
You must submit the complaint within the period stated above.
You must include, in your complaint, all of the information necessary to support your case.
The application must be accompanied by the fees set out in the Procurement
Regulations, which shall not be refundable (information available from the Public
Procurement Authority at www.ppoa.go.ke.

5. Standstill Period
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DEADLINE: The Standstill Period is due to end at midnight on [/nsert date] (local time).
The Standstill Period lasts ten (14) Days after the date of transmission of this Notification
of Intention to Award.

(i) The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not
hesitate to contact us. On behalf ofthe Procuring Entity:

Name Title and Position

Signature Date___
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (r.203 (1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICANT AND

....................................... RESPONDENT
(Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated
the...day of
............. 20..........in the matter of Tender No.............of .............20...... for

REQUEST FOR REVIEW
I/We ..o , the above-named Applicant(s), of address: Physical address P. O. Box
No.....c..... Tel. No....... Email............. , hereby request the Public Procurement Administrative Review Board

to review
the whole/part of the above-mentioned decision on the

following grounds, namely: 1.

2.

By this memorandum, the Applicant requests the Board for an

order/order that: 1.

2.

SIGNED ......cccceveenns (Applicant) Dated on................ day of ............... /...20......

SIGNED
Board Secretary
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FORM NO. 3 - LETTER OF AWARD
[Letter head paper of the Procuring Entity][Date]
EFORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated /date]for execution of the /name of the Contract and
identification number, as given in the SCC] for the Accepted Contract Amount [amount in
numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with the
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included
in Section X, Contract Forms, of the tender document.

We attach a copy of the Contact for your
Authorized Signature:

Name and Title ofSignatory: Name of Agency:

Attachment: Contract Agreement
FORM NO. 4 — CONTRACT AGREEMENT

THIS AGREEMENT made the day of , , between
of (hereinafter “the
Procuring Entity”), of the one part, and of (herein after

Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as

“the

should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution
and completion of these Works and the remedying of any defects therein, The Procuring Entity
and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) The Letter of Acceptance

b) The Letter of Tender

c) The addenda Nos (if any)
d) The Particular Conditions

e) The General Conditions;

f)  The Specification
g) The Drawings, and
h)  The completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to
execute the Works and to remedy defects therein in conformity in all respects with the
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provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as maybecome payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance withthe laws of Kenya on the day, month and year specified above.

Signed by

(For the Procuring Entity)

Signed by

(For the Contractor)
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FORM NO. 5 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity / Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: /Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called "the Applicant") has entered into Contract
No. dated with the Beneficiary, for the execution of _
(herein after called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee isrequired.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the

Beneficiary anysum or sums not exceeding in total an amount of ( ),1 such sum being
payable in the types and proportionsof currencies in which the Contract Price is payable,
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Applicant is in breach of its obligation(s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your demand or
the sum specified therein.

4. This guarantee shall expire, no later than the .........cc........... Day of...2...2, and any demand for
payment under it must be received by us at this office indicated above on or before that date

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from thefinal product.
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FORM No. 6 - PERFORMANCE SECURITY OPTION 2- (Performance Bond)

[Note: Procuring Entities are aavised to use Performance Security—Unconditional Demand Bank
Guarantee Instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of
Procuring Entity /Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [ Insert name and address of place of issue, unless indicated in the letter head]

1. By this Bond as Principal (hereinafter called “the
Contractor”)and ] as Surety (hereinafter
called “the Surety”),
are held and firmly bound unto ] as

Oblige (hereinafter called “the Procuring Entity”) in the amount of for the payment of which
sum well and truly to be made in the types and proportions of currencies in which the
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day
of, 20 , for
___inaccordance with the documents, plans, specifications, and amendments thereto,
which to the extent here in providedfor, are by reference made part hereof and are herein
after referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully performthe said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default
under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity
for completing the Contractin accordance with its terms and conditions, and upon
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers,
arrange for a Contract between such Tenderer, and Procuring Entity and make available
as work progresses (even though there should be a default or a succession of defaults
under the Contract or Contractsof completion arranged under this paragraph) sufficient
funds to pay the cost of completion less the Balance of the Contract Price; but not
exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the
Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by
Procuring Entity to
Contractor; or

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract
in accordance with its termsand conditions up to a total not exceeding the amount of this
Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
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5. Any suit under this Bond must be instituted before the expiration of one year from the
date of the issuing of the Taking- Over
Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and
the Surety has caused these presents to be sealed with his corporate seal duly attested by
the signature of his legal representative, this day of

20

SIGNED ON behalf of by in the capacity of in the presence of
SIGNED ON behalf of by in the capacity of in the presence of

FORM

NO. 7 - ADVANCE PAYMENT SECURITY
[Demand Bank Guarantee] /Guarantor letterhead or SWIFT

identifier code][Guarantor letterhead o swift identifier code]
Beneficiary: [Insert name and Address of Procuring Entity /
Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: /Insert guarantee reference number]

Guarantor: [ Insert name and address of place of issue, unless indicated in the letterhead]

1.  We have been informed that (herein after called “the Applicant”) has entered into Contract
No. dated with the Beneficiary, for the execution of _
(herein after called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an
_advance payment in the sum( ) is to be made against an advance payment guarantee.

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay
the Beneficiary any sum orsums
1
not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself
or in a separate signed document accompanying or identifyingthe demand, stating either
that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the
works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment
referred to above has been credited to the Applicant on its accountnumberat
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The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaidby the Applicant as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,

upon our receipt of a copy of the interim payment certificate indicating thatninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for
payment, or on the

2 day of

,2 , whichever is earlier. Consequently, any
demand for paymentunder this guarantee must be received by us at this office on or before

that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], inresponse to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor beforethe expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps)
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FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: [Insert name and Address of
Procuring Entity / Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: /Insert name and address of place of issue, unless indicated in the letterhead]

1.  We have been informed that [insert name of Contractor, which in the case of a
Jjoint ventureshall be the name of the joint venture] (herein after called" the Contractor") has
entered into Contract No.

[Insert reference number of the contract] dated__ with the Beneficiary, for
execution of

[insert name of contract and brief description of Works/ (herein
after called" theContract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to thelimit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the Retention
Money has been certified for payment, and payment of /insert the second half of the Retention
Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of /[insert amount in figures]
([insertamount in

1 word /) upon receipt by us
of theBeneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or show grounds for your
demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from theBeneficiary's bank stating that the second half of the Retention Money

as referred to above has been credited to the
Contractor on its account number at  /insert name and address of Applicant's bank].

2
5. IREe?uarantee shall expire no later than the................ Day of , 2..., and any demand for payment

it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six
months] [one year], inresponse to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor beforethe expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stam
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of joint venture, the
tenderer must submit a separate Form for each member. The beneficial ownership information to be submitted in this Form shall be
current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the Tenderer
by meeting one or more of the following conditions:

e Directly or indirectly holding 25% or more of the shares.
e Directly or in directly holding 25% or more of the voting rights.

e Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

Tender Reference No.: Linsert identification no] Name of the Assignment:

__ [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated /[insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or | Directly or Directly or indirectly having
Beneficial indirectly indirectly the right to appoint a
owner holding 25% | holding 25 % or | majority of the board of the
or more of the | more ofthe directors or an equivalent
shares Voting Rights governing body of the
(Yes / No) (Yes / No) Tenderer
(Yes / No)
[include full name
(last, middle, first),
nationality,
country of residence]
OR

i) We declare that there is no Beneficial Owner meeting one or more of the following conditions:
directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or
more of the voting rights. Directly or indirectly having the right toappoint a majority of the board
of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If this option is selected, the
Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]
Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting
rights.
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body
of the Tenderer]”
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Name of the Tenderer:....... *[insert complete name of the Tenderer]
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete
name of person duly authorized to signthe Tender]

Title of the person signing the Tender: . [insert complete title of the person signing the Tender]
Signature of the person named above.. [insert signature of person whose name and capacity are shown above]
Date signed ................c...... [insert date of signing] day of. [Insert month], [insert year]
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BILLS OF QUANTITIES
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